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SECTION 1A 

INSTRUCTIONS TO TENDERERS 

 
1 Scope and Description of the Works 

 

This Contract comprises the following Works: 

 

a) Construction of residential access roads and associated stormwater drainage 

system; 

b) Construction of a water reticulation system; and 

c) Construction of a sewerage reticulation system including, an emergency pond 

and sewage pumping station and a rising main. 

 

2 Location of the Site and Access 

 

The site of the works is located on the right bank of Marimba River approximately 

2.5km upstream of Lake Chivero tail waters and falls under the jurisdiction of 

Zvimba Rural District Council, Zvimba, Zimbabwe. 

 

3 Cost of Tendering 

 

Tenderers shall bear all costs associated with preparation and submission of tenders 

and HOMELINK Pvt Ltd, hereinafter referred to as “the Employer” will in no case 

be responsible or liable for these costs, regardless of the conduct or outcome of the 

tendering process. 

 

4 Site Visit 

 

Tenderers are advised to visit and examine the site of the works and its surroundings 

and obtain for themselves at their own expense, all information that may be 

necessary for preparing the tender and entering into a Contract. The Cost of the Site 

Visit shall be borne by the Tenderer. 

 

An official Pretender Site Visit will be conducted on 3 May 2024 at 1200hours. All 

Tenderers to assemble at the site main entrance 1km from the Harare Safari Access 

Road. 
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5 Source of Funds 

 

The project is funded by HOMELINK (PRIVATE) LIMITED. 

 

 

6 Eligibility and Qualifications of Bidders 

 

6.1 The invitation is open to Construction Companies who are registered 

with CIFOZ/ZBCA in Categories A and B for Civil works. 

6.2 Registration with Procurement Regulatory Authority of Zimbabwe 

(PRAZ) 

6.3 Bidders shall be required to provide proof of their experience, financial 

and equipment resources, and manpower capacities, for the complete 

execution of the project to the satisfaction of the Employer. 

 

7 Compliance with instructions 

 

Bids shall be submitted in accordance with these instructions. Bids that are not 

substantially responsive to the requirements of the Bidding Documents will be 

rejected. Tenders will not be considered unless they fully comply with 

specifications. 

 

8 Contents of Bidding Documents 

 

The set shall consist of: 

 

Section I:  Instructions to Bidders and Appendices 

 

Section II:  Conditions of Contract (ZGCC4). These conditions are not part of the 

documents issued since Bidders are expected to obtain their own copy from The 

Zimbabwe Institution of Engineers, Conquenar House, 256 S.Machel Avenue East, 

Eastlea, P.O Box 660, Harare. 

 

Section III: Specifications 

 

Section IV: Bills of Quantities & Drawings 

 

9 List of Drawings 

 

The following drawings will be attached to the bid documents: 
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1. Proposed Road and Stormwater Drainage Layout;  

2. Road and Stormwater Standard Details; 

3. Proposed Water Reticulation Layout;  

4. Water Reticulation Standard Details; 

5. Proposed Sewerage Reticulation Layout;  

6.  Proposed Sewerage Reticulation Longitudinal Sections;  

7. Sewerage Reticulation Standard Details; and 

8. Raw Sewage Pumpstation and Rising Main.  

 

Bidders shall check to their satisfaction that all documents are complete and the 

submission of the bid shall be accepted as confirmation that the Bidder has been in 

possession of all documents and that his Bid is based on these documents. 

 

10 Bid Procedure and Preparation 

 

The language of the Bid shall be English. 

 

11 Completion of Bidding Documents 

 

Bidders shall sign and witness all bids and all information required in bid documents 

and schedules thereto shall be filled-in. The Bills of Quantities, Summary and 

Appendices shall be filled-in, signed and fully priced where applicable.  

 

12 Authority to Bid 

 

The Bid must be signed by one duly authorised to do so, and evidence of the 

authority of the signatory authenticated by a Notary Public must be provided. A bid 

submitted by a corporation must bear the seal of the corporation and must be attested 

by its secretary. 

 

13 Incomplete Bids 

 

Bidders must submit offers for the whole of the works. Bids submitted for separate 

sections only, or bids that are incomplete, will not be considered. 

 

14 Currency of Bids 

 

The currency of bids shall be, United States Dollars. 
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15 Clarifications and Amendments of Bidding Documents 

 

Any bidder requiring clarification of bid documents must list any such queries in 

writing on the appropriate query sheets provided and submit them either via e-mail 

to amuzvuru@homelink.co.zw/rfq@homelink.co.zw, or by hand to the Assistant 

Manager-Procurement:  

 

Homelink (Private) Limited, 4th Floor Hardwicke House, 

72-74 Samora Machel, Avenue , Harare, Zimbabwe 

 

Queries submitted will be considered at intervals and responded to in writing and 

copies sent to all bidders. The queries and responses issued will give no indication 

of which bidder raised the query. Queries and responses may form part of the Bid. 

If, arising from a query, it is necessary to vary bidding documents, then an 

Addendum will be issued which shall form part of bidding documents. Arising from 

clarification and/or amendments, Homelink may, at his discretion, extend the 

deadline for submission of bids, and inform all Bidders of having done so. 

 

All queries must reach the Assistant Manager-Procurement at least seven 

working days before the closing date of tenders. 
 

16 Claims 

 

No claims for increases of rates tendered or otherwise determined under the Contract 

will be entertained, nor shall the Contractor be entitled to make any claims on the 

grounds that he was supplied with information or given a promise or guarantee by a 

representative or employee of the Employer or their agents, the Engineer or his 

employees or any other person. 

 

17 Insertion in Bidding Document 

 

All insertions by Bidders shall be made in INK. Bidders shall clearly form the 

figures and shall check the Bills of Quantities arithmetically before submission. 

 

18 Sealing and Marking of Bids 

 

“Original” bidding documents shall be bound in such a way that no pages can be 

misplaced. 
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19 Bid Submission 

 

Bid documents shall be submitted in one envelope, containing: 

 

- Instructions to Bidders and Appendices 

- Other Clarifications and amendments requested by bidders and/or 

supplied by the Employer 

- A list of documents submitted by the bidder 

- Bills of Quantities – All forms and schedules duly filled and signed. 

 

Bids must be enclosed in sealed envelopes, endorsed on the outside with the tender 

number and description, and must be delivered to: The Assistant Manager-

Procurement, Homelink Pvt Ltd, Hardwicke House, 72-74 Samora Machel Ave. 

P.O Box 628, Causeway, Harare, Zimbabwe. 
 

Bids that are not received by 1000hours on the closing date whether by hand or post 

will be treated as late bids. These bids will not be accepted and they will be returned 

to the respective Tenderers unopened. 

 

20 Bid Form 

 

Bids are to be made on the Bid Form attached hereto which must be fully completed 

by the bidder and must not be removed from this Document. The fully completed 

Bills of Quantities must be returned with the bid and the completed bidding 

documents. 

 

21 Qualifications 

 

Bid Documents should be priced as they are issued, without qualifications or 

alterations of form, additions, conditions or assumptions, erasures or irregularities 

of any kind, failing which the bid may be rejected. Incomplete pricing of Bills of 

Quantities, qualified bids or conditional offers may lead to disqualifications. 

Examples of qualifications that may lead to rejection of bids include the following: 

 

a) Form of tender alteration 

b) Bidder imposed Terms of payment  

c) Variation of Contract Period 

d) Validity of Tender 
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e) Format of retention 

f) Change of NEC rates and other statutory instruments of prices. 

 

Alternative proposals for the time for completion, use of alternative materials, 

construction techniques or construction details may be submitted subject to the 

provision of Clause 22 below. 

 

22 Alternative Proposals 

 

Bidders may make proposals for the time for completion, use of alternative 

materials, construction techniques or construction details. Comprehensive details, 

explanations and cost of alternative proposals shall be detailed in a letter 

accompanying the bidding documents. 

 

Alternatives will be considered provided that: 

 

a) Should an alternative be accepted, and subsequently for any reason 

whatsoever the Contractor is unable to construct it to the satisfaction of the 

Engineer, he shall then be bound to construct the original scheme for which 

the alternative was submitted but at the Contract price accepted for the 

alternative. 

b) All materials proposed for use shall be in accordance with Specifications 

included hereinafter. 

 

The approval of alternatives shall be at the discretion of Homelink. 

 

23 Realistic Prices 

 

It is expected that all items in the Bills of Quantities and Schedules are realistically 

priced. A nil price is not considered a realistic price. Should the bidder fail to comply 

with this requirement, Homelink reserves the right to set aside the bid. 

 

24 Correction of errors 

 

There shall be no erasing or overwriting and the bidder shall initial any mistake that 

is corrected. 

 

25 Errors of Extensions or addition 
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Homelink reserves the right to adjust arithmetical or other errors in the bid. Any 

adjustments made by Homelink to a bid will be stated to the bidder prior to the 

acceptance of the bid, and will be made on the basis that rates in the priced Bills of 

Quantities are taken as correct and all extensions and additions will be adjusted 

accordingly. 

 

In such cases, the effect will be that the total amount of the bid will be altered so that 

this amount agrees with the amount arrived at after the errors of extension or 

additions have been corrected. 

 

26 Schedules and Attachments 

 

Bidders shall complete all schedules that shall be submitted as part of the bidding 

documents. Failure to do so may render such bids liable to rejection without further 

consideration. 

 

27 Information to be submitted with bids 

 

Bidders must submit with their bids the following information: 

 

a) Details of the anticipated number of workmen and administrative staff the 

bidder proposes to employ during the execution of the works. Any expatriate 

personnel should be indicated separately in such details. 

b) Details of any work proposed to be sub-let together with names and 

experiences of the sub-contractors proposed. 

c) Completed bill of quamntities. 

d) The name and address of the proposed insurance company referred to in 

Clauses 23 and 24 of the Conditions of Contract. 

e) A list of materials, suppliers and basic prices of materials at the time of 

bidding. The country of origin and/or manufacturer of such materials must be 

clearly stated. 

f) Certified financial statements/ stamped bank statement for the past 6 months 

g) Declaration of Fair practice 

h) Certificate of Site Visit 

i) Proof of registration with the following; 

i. VAT registration certificate 

ii. Valid tax clearance certificate 

iii. Valid NSSA registration certification 

iv. Valid PRAZ registration certificate 

v. Valid registration with ZBCA/CIFOZ 
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28 Evaluation and Comparison of bids 

 

Homelink will evaluate and compare only those bids determined to be substantially 

responsive to the requirements of the bidding documents in accordance with clause 

39. 

 

29 Acceptance of Bids 

 

The employer does not bind himself to accept the lowest or any bid and reserves the 

right to accept any bid in whole or in part. 

 

30 Rejection of Bids 

 

The bid of any bidder who has not conformed to the foregoing may not be 

considered. 

 

31 Surety 

 

The successful bidder will be required to provide, within the time stated in the 

Appendix to the Form of Bid, a surety equal to 10% (ten percent) of the contract 

sum, in the form of a cash deposit or a surety deed from the Bank, Insurance 

Company, limited Company of good standing or other source approved by the 

Employer. 

 

Sureties provided by any person, company or contractor employed by the Bidder 

will not be accepted. 

 

32 Validity of Bids 

 

The bid may not be amended or withdrawn and shall remain in full legal force for a 

period of 90 days from the closing date. 

 

33 Gross Price 

 

The bid amount is to include all costs and charges such as customs and import duties, 

ocean freight, marine risk insurance, landing charges, dock dues, railage, value 

added tax, and dumping duties and the amount quoted should be the full gross price 

payable by the Employer. 
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Bidders submitting quotations for the supply of materials or equipment subject to 

value added tax must show such tax separately on the Bid Form. Bids specially 

shown as being exclusive of any of the above charges will not be considered. 

 

34 Adjustment of the Extent of the Works 

 

The Employer may vary the extent of measured works prior to the award of Contract 

to suit available finances. Bidders’ attention is drawn to the Preamble to the Bills of 

Quantities in respect of pricing to allow for this possible variation. 

 

35 Return of Documents 

 

a) Bidding documents shall be submitted complete and intact; otherwise the bid 

may be rejected. 

 

b) Tenderers shall submit original tender document and two copies of the 

original clearly labelled ‘Original Copy’, Copy 1 and Copy 2. Failure to 

submit the copies will lead to automatic disqualification. 

 

BID OPENING AND EVALUATION 

 

36 Opening 

 

Envelopes containing bids shall be opened by the presiding officer in the presence 

of bidders’ representatives who choose to attend on the bid closing date and time at: 

 

Homelink Pvt Ltd, Hardwicke House, 72-74 Samora Machel Ave. P.O Box 

628, Causeway, Harare, Zimbabwe  

 

Present bidders’ representatives shall sign a register of attendance. 

 

37 Clarification of Bids after Opening 

 

In order to assist in the Bid Evaluation, the Employer may, at his discretion, ask any 

bidder in writing for clarifications on his bid. The bidder shall respond in writing 

and no change of price, or substance of the bid shall be sought, offered or permitted. 

 

38 Examination of Bids 
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38.1 After opening the envelope and prior to any detailed bid evaluation, the 

Employer will determine: 

 

i) Whether all information requested in the documents has been provided. 

ii) Whether the Bid Form is correctly filled and signed 

iii) Whether required warranties have been furnished 

iv) Whether all documents have been duly initialled and signed 

v) Whether the bid contains computation errors in which case the Employer 

will proceed to rectify pursuant to clause 38.2 below. 

 

38.2 Arithmetical errors will be rectified on the following basis. If there is a 

discrepancy between the unit price and the total price that is obtained by multiplying 

the unit price and quantity, the unit price shall prevail and the total price shall be 

corrected. If the bidder does not accept the correction of the errors, his bid will be 

rejected. If there is a discrepancy between words and figures, the amount in words 

will prevail. 

 

38.3 Prior to the detailed evaluation, pursuant to Clause 40 below, the Employer will 

determine the substantial responsiveness of each set of bidding documents. For 

purposes of these Clauses, a substantially responsive bid is one that conforms to all 

the terms and conditions of the bidding documents without material deviations. The 

Employer’s determination of bid’s responsiveness is through extrinsic evidence. 

 

38.4 A bid determined as not substantially responsive will be rejected by the 

Employer and may not subsequently be made responsive by the bidder by correction 

of the non-conformity unless if it is connection with historic documents. 

 

38.5 The Employer may waiver any minor infirmity or non-conformity or 

irregularity in a bid that does not constitute any material deviation, provided such 

waiver does not prejudice or affect the relative ranking of other bidders. 

 

39 Evaluation and Comparison of Bids 
 

Technical Evaluation 

The Employer will establish if each bid is substantially responsive to the bidding 

documents. Technical acceptance shall be adjudged on the following criteria: 

 

i) Undertaking by Insurance Company and/or Bank to provide Sureties 

and/or Guarantees on acceptance of the bid 
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ii) At least three Stamped, dated, signed on letterhead trade references from 

Clients for civil works (Roads and water reticulation) done within the past 

5 years.  

iii) Schedule of Construction Plant and equipment (Provide proof of 

ownership in form of registration book or lease agreement) 

j) A list of ongoing Contracts and those previously completed by the bidder to 

include the nature of the work, the location, the client, the dates of 

construction and the value of the completed works.  

k) A schedule of names, qualifications, experience and physical addresses of the 

Contractor’s senior personnel who will be controlling the project, both on and 

off site. (Relevant Qualifications and experience to be considered) 

NB: Any bidder failing to provide the above will be disqualified 

 

Financial Evaluation 

 

The evaluation of bids by the Employer will take into account, in addition to the bid 

amounts, the following factors. 

 

a) Arithmetical errors corrected in accordance with Clause 39.2 

b) Priced alternative offers in accordance with clause 22 

c) Availability of favourable bank references and lines of credit from material 

suppliers. 

 

39.1 The monetary costs to the Employer of quantifiable factors in the bid 

evaluation with future timing implications shall be assessed and 

discounted to present values at current rates of interest for bid 

comparison purposes. 

39.2 Offers, deviations and other factors which are in excess of the 

requirements of the bidding documents, or otherwise result in accrual 

of unsolicited benefits to the Employer, shall not be taken into account 

in bid evaluation. 

39.3 The price adjustment provisions applying to the period of execution of 

the contract shall not be taken into account in bid evaluation. 

39.4 Compliance with Occupational Health and Safety requirements, 

Compliance with the Labour Relations Act and any training 

Programmes and policies for staff shall be taken into account during the 

bid evaluation process. 

39.5 The ability by the bidder to avail plant and equipment for the execution 

of the contract will be considered during the evaluation process. The 
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bidder must therefore furnish information with regards to the adequacy, 

ownership, age and state of plant and equipment. 

39.6 Tenderers must give details of litigation that they may have been 

involved in, and any that they are involved in. 

 

 

AWARD OF CONTRACT 

 

40 Award Criteria 

 

Subject to Clause 43 below, the Employer will award the contract to the bidder 

whose bid has been determined to be substantially responsive to the bidding 

documents and has offered the bid which is evaluated as lowest, provided that the 

bidder has the capability, capacity and resources to effectively carry out the works. 

 

41 Employer’s Right to Accept or Reject any Bid or all Bids 

 

Notwithstanding Clause 40 above, the Employer reserves the right to accept or reject 

any bid and to annul the bidding process and reject all bids at any time prior to award 

of contract, without thereby incurring any liability to the affected bidder or bidders, 

or any obligations to inform the affected bidder or bidders, of the grounds for the 

Employer’s action. 

 

42 Notification of Award 

 

Prior to the expiration of the period of bid validity the Employer will notify the 

successful bidder in writing that his bid has been accepted and the bidder will be 

invited to the Employer’s offices for completion of the necessary formalities. 

 

43 Signing of Contract Agreement` 

 

43.1 Subsequent to notification of award the Employer will send the 

successful bidder a contract document incorporating all agreements 

between the parties. 

43.2 Upon receipt of the contract documents and at a stipulated time and 

venue, the Employer and the successful bidder shall sign the Form of 

Contract Agreement. 

 

 

44.  Performance Guarantee 
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44.1 The successful bidder shall furnish a security in the form of a performance bond 

or bank guarantee of contract in an amount equal to 10% of the accepted bid sum 

within 14 days of notification of the acceptance of the bid. The performance Security 

shall comply in all respects with the requirement of sub-clause 10.1 of the General 

Conditions of Contract as amended by the Conditions of Particular Application 

(Section II of these documents). 

 

44.2 Failure by the successful bidder to lodge the required performance bond or bank 

guarantee may constitute sufficient grounds for the annulment of the award and 

forfeiture of the bid bond in which event the Employer may make the award to the 

next lowest evaluated bidder, or call for new bids. 

 

45.  Advance Payment/Material Pre-purchase 

 

The invitation to tender makes provision but not an obligation to grant advance 

payment for pre-purchase of materials. Such arrangements and agreements are 

subject to bank guarantees and genuine pro-forma invoices being supplied by 

Tenderers. Bidders shall make provisions for the financing of the project using their 

own resources at the prevailing market conditions. 
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APPENDIX A1 

 
FORM OF BID 

 
(Note: The Appendix and Annexure form part of the Bid) 

 

Tender No: -------- 

 

Description:  

 

 Construction of civils Infrastructure which includes; Residential Access Roads 

and Storm-water Drainage, Water Reticulation, Sewerage Reticulation and 

Pumpstation.  

 

To: …………………………………………………………………………………. 

 

GENTLEMEN, 

 

Having examined the site and studied the Project layout drawings for the proposed 

works, we offer to construct, complete and maintain the whole of the said works in 

conformity with the Drawings, Conditions of Contract, Specifications and Bill of 

Quantities, save as amended by the agreed modifications, for the sum of;  

 

US$…………………………………………………………………………………

… 

(in words) 

………………………………………………………………………………………

………………………………………………………………………………………

……………………………………………………………………………………… 

 

Or some other sum as may be ascertained in accordance with the said Conditions of 

Contract. 

 

In the event of there being errors of extension or addition in the priced Bills of 

Quantities, we agree to their being corrected, the rates being taken as correct. 

 

We undertake to commence, complete and deliver the whole of the works comprised 

in the Contract within the time stated in the Appendix hereto. 
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If our bid is accepted, we will, when required and within the time stipulated, provide 

good and sufficient Sureties or obtain the guarantees of a Bank or Insurance 

Company to be jointly and severally bound with us in a sum not exceeding 10% of 

the named bid sum for Suretyship in the form annexed hereto.  

 

Unless and until a formal Agreement is prepared and executed, this bid, together 

with the written acceptance thereof by yourself or the Engineer acting on your behalf 

shall constitute a binding Contract between us. 

 

We understand that you are not bound to accept the lowest or any bid that you may 

receive.  

 

This Bid shall remain valid and binding upon us for a period of 90 days after the last 

date of bid submission. 

 

We are, gentlemen, 

 

Yours Faithfully, 

 

 

………………………………………. 

 

Address: 

……………………………………… 

……………………………………… 

 

Signed…………………………………. Witnessed…………………….. 

 

Name………………………………….. Name………………………….. 

 

Date …………………………………… Date…………………………… 
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APPENDIX A2 

 

APPENDIX TO FORM OF CONTRACT 
 Clause  

Special Conditions 1 (G) See Special Conditions Of 

Contract 

Percentage of tendered sum in 

respect of deed of suretyship 

10 10   (Ten )  Percent 

Time within which sureties to be 

required 

10   14  (Fourteen) Days 

Duration Of Deed Of Suretyship 10 Until Issue Of Final Certificate 

Minimum Amount Of Third Party 

Insurance 

23 (2) US$50 000.00 (fifty thousand 

dollars) 

Time Within which Works to be 

Commenced 

41 6 days after order to 

commence 

Time For Completion 43 (24) months 

Amount Of Liquidated Damages 47 US$2 500.00 Per Working 

Day 

Period Of Maintenance 49  12 months  

Percentage Retention 62 (1) (a)  10   (Ten) Percent of value of 

measured works 

Limit Of Retention Money 62 (1) (a)  10   (Ten ) Percent of value of 

measured works 

Advances for Design and 

construction of Temporary Works 

and Constructional Plant 

62 (1) (a) Client’s discretion 

 

Advance Payments on Materials on 

site 

62 (1) (b) 100 percent 

Payments Certificates 62 (4) Monthly payment upon 

approval and satisfactory 

completion of portion of the 

works. 

Time within which payment is to 

be made 

62 (4)   14  (Fourteen) Days after 

receipt of certificate by client 

Price Variation: Direct Cost 

Variation on materials, items or 

portion of the Works concerned 

                                                    

70a (3) 

Basic prices on which 

variations shall be 

determined 

 

Rate or price for the base 

month 

 

Period of validity of tender from 

date of closing 

  90 days 
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APPENDIX A3 

 

FORM OF PERFORMANCE BOND 
 

We, the undersigned, ………………………………………………….. 

 

                    Of ………………………………………………….. 

 

                    And ……………………………………………………. 

 

                    Of ……………………………………………………. 

 

Do hereby bind ourselves as sureties in solidum and co-principal debtors unto and in favour of 

Homelink (Pvt) Ltd, their heirs, executors, administrators, successors and assigns (hereinafter 

referred to as “the Employer”) for the due and faithful performance and fulfilment by 

 

……………………………………………………………… 

 

……………………………………………………………… 

 

(hereinafter referred to as “Contractor) of all the terms, conditions and stipulations contained in a 

certain Contract (hereinafter referred to as the “the Contract”) entered into or about to be entered 

into between the Contractor and the Employer for the construction and maintenance of the said 

works in accordance with the provisions of the contract, and for all losses, damages and expenses 

that may be suffered or incurred by the Employer as a result of non-performance or breach by the 

Contractor of the contract or any of the terms, conditions or stipulations therein contained, 

provided that our liability hereunder shall be limited to the sum of: 

 

US$………………………………………………………. 

 

We hereby acknowledge that we are fully acquainted with the Contract, with all terms, conditions 

and stipulations therein contained and with all annexures thereto, including the Bid, Alterations by 

Bidder, Special Conditions, Specifications and Bills of Quantities. 

 

And we declare it to be a condition of deed that the same shall be and remain in full force and 

effect notwithstanding any variation to or extension of the Contract in accordance with the 

provisions thereof nor shall any forbearance, granting of time or latitude by the Employer or the 

Engineer in respect of any matter or thing release us in any way from any liability hereunder. 

 

The law of Zimbabwe shall in all respects govern this Deed and we hereby submit to the 

jurisdiction of the Courts of Zimbabwe in relation thereto. 

 

We hereby bind ourselves firmly by these presents. 

IN WITNESS Whereof we have hereunto set our hand at ………………………………………... 
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On this ……………………………….day of …………………20-- 

 

In the presence of the under mentioned witnesses. 

 

 

WITNESS: 

 

1. ……………………………………………………………. 

 

2. …………………………………………………………….. 
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APPENDIX A4 

 

CERTIFICATE OF INSURANCE COVER 
 

THIS IS TO CERTIFY THAT the under-mentioned insurance is held by  

Messrs ……………………………………………………………………………………………... 

In terms of Conditions of Contract and that the Policies cover the full duration of the contract, 

together with any extensions thereof and for the Period of Maintenance where required. 

 

INSURANCE OF WORKS ETC 

 

…………………………………………………………………………………………………… 

 

…………………………………………………………………………………………………… 

 

DAMAGE TO PERSONS AND PROPERTY 

 

………………………………………………………………………………………………….. 

 

………………………………………………………………………………………………….. 

 

THIRD PARTY INSURANCE 

 

…………………………………………………………………………………………………. 

 

…………………………………………………………………………………………………. 

 

ACCIDENT OR INJURY TO WORKMEN NOT COVERED BY THE WORKMEN’S 

COMPENSATION ACT 

 

………………………………………………………………………………………………… 

 

………………………………………………………………………………………………… 

 

Date………………………………………….. Signed ……………………………………… 

                                                                                             Insurer/Insurance Broker 

Name ………………………………………… 

 

Position ……………………………………… 

 

Address ……………………………………… 

 

………………………………………………. 
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APPENDIX A5 

 

FORM OF AGREEMENT 
 

THIS AGREEMENT made by and between:   

 

………………………………………………………….  

(hereinafter called “the Employer”) of the one part and 

 

…………………………………………………………  

 (hereinafter called “the Contractor”) of the other part. 

 

WHEREAS the Employer is desirous that certain Works should be constructed viz the 

CONSTRUCTION OF RESIDENTIAL ACCESS ROADS AND STORMWATER DRAINAGE,  

WATER RETICULATION, SEWERAGE RETICULATION AND PUMPSTATION 

INCLUDING A RISING MAIN, and has accepted a Tender by the Contractor for the construction, 

completion and maintenance of such works. 

 

NOW THIS AGREEMENT WITNESSED as follows: 

 

1. In this agreement words and expressions shall have the  

same meanings as are respectively assigned to them 

in the Conditions of Contract hereinafter referred to. 

 

  2. The following documents shall be deemed to form and be  

read and construed as part of this Agreement, viz; 

 

(a) The said Bid dated ………………………… 20-- 

(b) The general and any Special Conditions of Contract 

(c) The Specifications 

(d) The Priced Bills of Quantities 

(e) The Schedule of Rates and Prices  

(f) The drawings 

(g) The Letter of Acceptance  

 

3. In consideration of payments to be made by the Employer to the Contractor as hereinafter 

mentioned the Contractor agrees with the Employer to construct, complete and maintain 

the Works in conformity in all respects with provisions of the Contract. 

 

4. The Employer hereby agrees to pay the Contractor in consideration of the construction, 

completion and maintenance of the works as per agreed Contract price and in the manner 

prescribed hereunder: 

 

 (i) 10% Advance payment (To be paid at the Employer’s discretion and subject to   

                        submission of satisfactory guarantees by the contractor)  
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 (ii) Progress/interim payments of not less than 10% of project value or as to be agreed 

between Employer and Contractor 

 

 

IN WITNESS Whereof the parties hereto have set their hands and seals (if any) in the 

presence of the subscribing witnesses: 

 

 AT…………………………………………………… 

 

on this  ________________ day of _____________ 20--. 

 

NAME: _______________________________ 

 

Signed: ____________________________________ 

For and on behalf of the EMPLOYER 

 

 AS WITNESSES: 

 

1. ___________________________________ 

 

 

AT…………………………………………………… 
 

on this  ________________ day of _____________ 20--. 

 

NAME: _______________________________ 

 

Signed: _____________________________________ 

For and on behalf of the CONTRACTOR 

 

 AS WITNESSES: 

 

1. ___________________________________ 

 

NOTE: where either party is a Company, the authority for the person signing on behalf of 

the Company should be annexed to this Agreement, or the seal of the Company should be 

impressed on the Agreement, in place of the signature and witnessed by the proper officers 

of the Company in terms of the Articles of the Company. 
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APPENDIX A6 

 

LIST OF PROPOSED SUB-CONTRACTORS 
 

DESCRIPTION OF WORKS      PROPOSED                            VALUE OF                      

                                                     SUB-CONTRACTOR              WORKS      

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: The value of Sub-contracted works shall not exceed 50% of the total bid Sum 
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APPENDIX A7 

 

SCHEDULE OF CONSTRUCTIONAL PLANT 
 

The Bidder shall state below, or on an additional sheet, under three categories what constructional 

plant will be provided on the contract. 

 

Contractors are to note that it is a specific requirement that the contractor gives notice well in 

advance before he intends to remove plant and equipment from site, and the Engineer’s written 

approval to do so must be obtained prior to any such plant movement. 

 

CATEGORY 1:  CONSTRUCTIONAL PLANT BELONGING TO THE  

CONTRACTOTR 

 

 

NO. OF UNITS              DESCRIPTION                       YEAR OF                  POWER                                                                                                    

           MANUFACTURE 
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CATEGORY 2:        CONSTRUCTIONAL PLANT HELD UNDER AN AGREEMENT  

FOR HIRE 

 

 

NO. OF UNITS             DESCRIPTION                       YEAR OF                         POWER                                                                                                  

              MANUFACTURE 
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CATEGORY 3:         CONSTRUCTIONAL PLANT HELD UNDER AN AGREEMENT  

 FOR HIRE PURCHASE        

 

 

NO. OF UNITS             DESCRIPTION                       YEAR OF                         POWER                                                                        

              MANUFACTURE 
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APPENDIX A8 

 

SUMMARY OF KEY PERSONNEL 
 

 

DESIGNATION                     NAME               YEARS EXPERIENCE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed …………………………..                                 Date ………………….. 

(Bidder) 
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APPENDIX A9 
 

EXPERIENCE: All projects in Progress (Attach additional sheets if necessary) 

 

Name of Client           Value         Description of Works     Year Completed  
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APPENDIX 10 

 

SCHEDULE OF DAYWORK RATES 
 

1. This Schedule shall be used to calculate the payment due for work ordered as Dayworks, 

and for which no rates appear in the Bill of Quantities. 

 

2. The description of work, quality of materials and standard of workmanship shall be as 

described in the Specification document. 

 

3. The prices quoted in the Schedule shall cover all the necessary insurance, use and 

maintenance of ordinary plant (e.g. barrows, running planks, hand pumps, hand tools and 

appliances generally), superintendence, overhead charges and profit, and in the case of 

mechanically operated plant, the wages of the operator and assistant, consumable stores, 

fuel and maintenance. 

 

4. The time of gangers, overseers, or charge hands working with their gangs, is to be paid for 

under appropriate items, but the time of Foreman is not to be included but is to be covered 

by superintendence. 

 

5. The price quoted for labour shall be for straight time only and no overtime rates shall be 

payable.  Rates shall only be paid for artisans working at their trade. 

 

6. Rates for heavy plant shall apply to plant which the Contractor has available on site.  

 

7. Rates for materials shall cover delivery to and distribution within the site. 

 

8. Cost of additional watching and lighting specially necessitated by dayworks shall not be 

paid for separately but shall be included in overhead charges. 

 

9. All labour, material and plant hire rates not given in the schedule shall be paid at the gross 

remuneration for labour or the net value for material or plant plus the percentages shown 

on the Appendix to the Form of Tender. 

 

10. The rates given in the Schedule shall be taken to be operative at the time of Tender. 

 

11. Any variation of price agreed under Clause 70 of the General Conditions of Contract and 

affecting rates given in the Dayworks Schedule, shall be applied. 
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DAYWORKS SCHEDULE 

 

 

(i) LABOUR 
 

Labour Type    Provisional  Daywork Rates Amount 

     No. of hours  per Hour 

        $/Hr 

 

 

Gangers, Overseers,   R/o 

Charge-hands 

 

Skilled Artisan   R/o 

 

Semi-skilled    R/o 

 

Unskilled Labour   R/o 

 

Other, Specify    R/o 
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(ii) MATERIALS 

 

Allow a Provisional ……………..% on the basic price of dayworks materials and 

 -------------- % on cost for dayworks to cover administration charges and profit.   

   

 

(iii) PLANT 

 

The Contractor shall indicate below hire prices of all plant that he would expect to use on 

dayworks.  For each item the make, mark, capacity or horsepower should be stated.  Prices shall 

include for operators, fuel, maintenance and all overheads.  

 

 

 

TYPE     Provisional  Daywork Rate  AMOUNT 

     Number of   per Hour   $ 

     Hours   $/Hr 

 

(a) Dozer    R/o 

 

(b) Compressor and Tool  R/o 

 

(c) Grader    R/o 

 

(d) Vibrating Roller   R/o 

 

(e) Vibrating Plate Compactor R/o 

 

(f) Lorry Tipper   R/o 

 

(g) Towed Bowser (5m3)  R/o 

 

(h) Wheeled Loader (F.E.L)  R/o 

 

(i) Concrete mixer   R/o  

 

(j) Other Plant   R/o 
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APPENDIX A11 

 

DECLARATION OF FAIR PRACTICE 
 

 

I …………………………………………………………………………… 

 

(Name of signatory to this bid) hereby undertake that the Company hereby bidding to undertake 

the works described in this document will not participate in any agreement either directly or 

indirectly which might prejudice the completion or increase the cost of the project to which this 

bid relates. 

 

 

 

 

 

 

 

 

 

 

 

 

Date this …………………………Day of ……………………20--. 

 

Signed  ………………………………………………………………. 

 

On behalf of  ……………………………………………………………….. 

 

Address  ……………………………………………………………………………… 

 

……………………………………………………………………………… 

 

……………………………………………………………………………… 
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CONDITIONS OF CONTRACT 
  

Page No. 

 

Part 1: General Conditions of Contract    37 

 

Part 2: Special Conditions of Contract    38 

 

1. Schedule of Clauses   38 

 

2.   Clause 1    40 

 

3. Clause 14    40 

   

4. Clause 15    40 

 

5. Clause 17    40 

 

6. Clause 29.2    41 

  

7. Clause 45    41 

 

8. Clause 48    42 

 

9. Clause 49    42 

 

10. Clause 51    42 

  

11. Clause 54    43 

 

12. Clause 58    44 

  

13. Clause 60    44 

 

14. Clause 62    45 

 

15. Clause 63    46 

 

16. Clause 64    46 

  

17. Clause 70    47 

 

18. Clause 73    48 
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SECTOIN II 

 

PART 1 : GENERAL CONDITIONS OF CONTRACT 
 

The Conditions of Contract shall be the General Conditions of Contract, FOURTH edition, (1984), 

(ZGCC4) prepared jointly by the Zimbabwe Institution of Engineers, the Federation of Civil 

Engineering Contractors and the Zimbabwe Association of Consulting Engineers.  Except in-so-

far as they are modified, qualified or added to in the Special Conditions of Contract as set out in 

Part 2. 
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 Part 2: SPECIAL CONDITIONS OF CONTRACT 
 

Schedule of Clauses 

 

The Employer undertakes that the only variations from the attached Standard Form of General 

Conditions of Contract are as follows, or set out in the memorandum attached hereto marked 

“Special Conditions of Contract”. 

 

Where there are no such Special Conditions, the Schedule hereunder is marked NIL by the 

Employer. 

 

 

 

PAGE CLAUSE OR ITEM 

 

40 

 

40 

 

40 

 

40 

 

41 

 

41 

 

42 

 

42 

 

42 

 

43 

 

 

Clause 1        :   Definitions 

 

Clause 14      :    Programme to be furnished 

 

Clause 15     :   Contractor’s Superintendence 

 

Clause 17     :    Setting Out 

 

Clause 29.2  :    Support and diversion of services 

 

Clause 45     :   Night, Sunday and Holiday work 

 

Clause 48    :     Certificate of Completion 

 

Clause 49    :     Period of Maintenance 

 

Clause 51    :     Variations 

 

Clause 54    :      Variation exceeding 15% 
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PAGE CLAUSE   OR ITEM 

 

43 

 

44 

 

45 

 

46 

 

46 

 

47 

 

48 

 

Clause 58       :   Works to be measured 

 

Clause 60      :    Provisional and Prime Cost Sums 

 

Clause 62     :    Certificates and Payments 

 

Clause 63     :    Approval only by Terminal Certificate 

 

Clause 64    :    Terminal Certificate 

 

Clause 70    :    Variation of Price          

 

Clause 73    :    Latent or other Defects 
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(The Clause numbers given below correspond to the Clause numbers of the General  

Conditions of Contract, 4th Edition – 1984). 

 

CLAUSE 1 : DEFINITIONS 

 

   Sub-clause 1 (a) and (c) shall be completed as follows:  

 

1   (a)  : “Employer” means Homelink (Pvt) Ltd. 

1   (c)  : “Project Engineer” means S.G Musoni Consulting Engineers. 

 

CLAUSE 14 : PROGRAMME TO BE FURNISHED 

 

   The following paragraph shall be added: 

When compiling his programme, the Contractor shall make adequate 

allowances for any public holidays, which may occur during the period of 

the Contract. 

 

The contract period given in the Appendix to the Form of Tender or as 

shown on the programme will therefore, be deemed to include for all public 

holidays and Christmas shut down period and no further allowances for 

holidays will be permitted. 

 

The programme referred to in this Clause, is to be submitted by the 

Contractor to the Project Engineer as soon as possible, but in any case not 

later than three (3) weeks after the commencement of the Contract.  The 

programme to be submitted shall indicate item number, description of 

item/operation, quantity and adjustments thereto, start and end of operation 

in weeks and months. 

 

CLAUSE 15 : CONTRACTOR’S SUPERINTENDENCE 

 

   The following paragraph shall be added: 

 

The Contractor’s authorised agent or representative shall be fluent in the 

English Language. 

 

CLAUSE 17 : SETTING OUT 

 

   The following paragraph shall be added: 

 

The Contractor shall provide and maintain a set of survey Instruments for 

the sole use by the Employer/Engineer and his Representative for the 

duration of the Contract.  Instruments shall be in good condition and 

properly adjusted and shall comprise a total station/theodolite, precision 

level, a staff, two thirty metre and two five metre tapes, ranging rods, tripods 

and ancillary equipment.  A Contractor’s Survey Assistant shall be available 
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to assist the Employer/Engineer’s Representative when required for 

checking the setting out. 

 

Bench Marks and Setting Out 

 

The Employer/Engineer may choose to carry out some setting out in which 

case the Contractor shall check and satisfy himself as to the correctness of 

such setting out before commencing work. 

 

Any setting out undertaken by the Employer/Engineer shall in no way 

absolve the Contractor of any of his responsibilities or obligations under the 

Contract. 

 

The Contractor shall locate and preserve all survey markers in the location 

of the Works.  Where such survey markers will be unavoidably destroyed 

the Contractor shall make appropriate arrangements with the relevant 

Authority or Department, for them to be accurately referenced to permanent 

concrete markers before work is commenced. 

 

CLAUSE 29.2: SUPPORT AND DIVERSION OF SERVICES 

 

   The following paragraph shall be added:  

 

This Contract may include certain work involved in the moving, 

reinstatement or protection of existing services, which may be affected by 

the construction of the Works.  Whenever possible, information regarding 

the location of existing utility services is shown on the plans but the 

Employer does not accept responsibility for the accuracy of this information 

and the Contractor must take whatever precautions he considers necessary 

to accurately locate any services affected by the construction of the Works.  

 

The Contractor shall indemnify and keep indemnified the Employer against 

all losses and damage to property which may arise out of or in consequence 

of any damage to services and against all claims, damages, proceedings, 

cost, charges and expenses whatsoever in respect thereof or related thereto. 

 

 

CLAUSE 45 : NIGHT, SUNDAY AND HOLIDAY WORK 

 

The following paragraph shall be added: 

 

Should the Employer/Engineer request, by written instructions, that any 

work be executed outside normal working hours, then payment of overtime 

for this work shall be made in accordance with the Conditions of 

Employment of the Industrial Agreement in force at the commencement of 

the Contract. 
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The Contractor will be allowed the NET extra paid by way of overtime plus 

a 10% allowance, which will be deemed to cover overheads and profit.   The 

same applies to all Sub-contractors including Nominated and the Main 

Contractor will not be allowed any profit on the extra cost. 

 

Overtime is to apply to work located on the actual construction site only.  

The Employer/Engineer has the right to inspect the Contractor’s records 

before making payment.  These records must be signed by the General 

Foreman and countersigned by the Employer/Engineer.  Should the working 

of overtime be necessary in order to complete the Contract by the 

Completion Date, the Contractor may, with the prior written consent of the 

Employer/Engineer, work such overtime provided that the extra cost shall 

be borne by the Contractor. 

 

CLAUSE 48 : CERTIFICATE OF COMPLETION OF WORKS AND 

EMPLOYER’S    POWER TO TAKE OVER COMPLETED 

PORTIONS OF THE WORKS 

 

The following paragraph shall be added:  

 

The period of Maintenance of any part of the Works completed before the 

completion of the whole of the Works shall commence from the date of the 

Certificate of Completion of the whole of the Works. 

 

CLAUSE 49 : PERIOD OF MAINTENANCE WORK OF REPAIR AND COST  

THEREOF, FAILURE TO CARRY OUT WORK REQUIRED AND  

TEMPORARY REINSTATEMENT 

 

Add a further Sub-Clause: 

 

The period of Maintenance of any portion of the Contract, unless specified 

otherwise in the Contract Documents, shall not be less than twelve months 

from the completion of the whole of that portion and must include at least 

three months of the official wet season, defined as being from 1st November 

to 30 April. 

 

Delete “…or in the event of more than one certificate. Shall be construed 

accordingly’’. 

 

CLAUSE 51 : VARIATIONS 
Any Works ordered by the Employer/Engineer to be carried out by 

Dayworks shall be paid for at the actual cost of labour, materials and plant 

plus the mark-up entered against the appropriate items in the Bills of 

Quantities, subject to the following Conditions: 
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i. The mark-up entered for labour shall be deemed to include overhead 

charges and profits, site supervision and staff, insurances, use and 

maintenance of small hand tools and appliance, non-mechanical 

plant and equipment (such as ladders, trestles, stages, bankers, 

scaffolding, temporary track, wagons, skips, tarpaulins, and similar 

items); 

 

ii. The time for gangers or charge hands working with their gangs will 

be paid for under Day works, but the cost of foreman and other 

supervisory personnel shall be deemed to be covered by the mark-

up entered for the labour under their supervision; 

 

iii. No separate payment will be made in respect of travelling 

allowances, travelling costs (travelling in contractor’s own vehicles 

between residence or lodgings and Site), lodging allowances or 

similar emoluments payable to workmen which costs will be 

deemed to be included in day works rates; 

 

iv. The cost of watching and lighting that is especially necessitated by 

day work will be paid for separately; 

 

v. The mark-up for plant shall be deemed to include overhead charges 

and profit, site supervision and staff, wages of drivers and operators, 

hire charges, consumable stores, fuel, maintenance and insurances; 

 

vi. Mechanically operated plant will be paid for only for the net 

working hours during which the plant is engaged on dayworks and 

excluding any standing or idle time; 

 

vii. The mark-up for materials shall cover delivery to any point on the 

Site which in the opinion of the Employer/Engineer can be safely 

reached by lorry, but the costs of conveying materials from such 

points to points which cannot be so reached will be paid for 

separately. 

 

 

CLAUSE 54 : VARIATIONS EXCEEDING 15 PERCENT 

 

   Delete all references to 15% and substitute with 20%. 

 

 

 

CLAUSE 58 : WORKS TO BE MEASURED 

 

   This Clause shall be deleted entirely and the following substituted: 
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The Employer/Engineer shall ascertain and determine the value of the work 

done in accordance with the Contract.   He shall, when he requires any part 

or parts of the Works to be measured, give notice to the Contractor who 

shall forthwith attend or send a qualified agent to assist the 

Employer/Engineer’s Representative in making such measurement and 

shall furnish all particulars required by either of them. 

 

Should The Contractor not Attend or neglect or omit to send such agent, 

then the measurement made by the Employer/Engineer or approved by him 

shall be taken to be the correct measurement of the Work.  The contractor 

shall not, unless by arrangement with Employer/Engineer’s Representative 

be entitled to use the Employer/Engineer’s measurement for purposes of 

Clause 62. 

 

The Contractor shall be required to ascertain and determine the final value 

of work done and submit this to the Employer/Engineer for approval 

purposes of agreeing the final measurement of the completed Works. 

 

All measurements shall be done in a measurement book. 

 

 

CLAUSE 60 : PROVISIONAL AND PRIME COST SUMS 

 

   The following paragraphs shall be added: 

 

The Engineer shall have the power to obtain estimates and select firms to 

carry out the Works covered by P.C. items and Provisional Sums.  The 

Contractor must serve due notice to all Sub-Contractors including 

Nominated Sub-Contractors and Suppliers and no delays occasioned by his 

having failed to do so shall be considered to justify extension of the Contract 

time. 

 

The Contractor shall be required to ascertain from all Sub-Contractors all 

particulars relating to their works with regard to the positions in which 

chases, holes, mortises and similar items will be required to be formed or 

left before the works is put in hand and this will be deemed to be included 

for as part of Contractor’s attendance.  No claim will be considered for extra 

cost for cutting away work already built in consequence of any neglect on 

the part of the Contractor to ascertain these particularly beforehand. 

 

The contractor is to allow at all times during the construction of the works 

and the maintenance period, for proper access to all parts of the Works for 

all sub-contractors and their workmen employed in executing specialist 

work or specialist fittings and they must be given reasonable space in the 

buildings for the storage of their materials, etc.  Prime Cost and Provisional 
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Sums are NET and exclude all trade and cash discounts, which shall be to 

the Employer’s account. 

 

Discounts obtained for early payment or full payment without retention 

shall only be allowed to the Contractor following proof that these moneys 

were paid by the Contractor before receipt of same from the Employer. 

 

These amounts are to be used as directed by the Engineer and are to be 

deducted in whole or in part if not required. The Employer may pay all or 

any portion of these sums direct. 

 

Provisional Sums are for Works to be executed completely by Nominated 

Sub-Contractors.  Prime Cost Sums are for goods delivered to site, unless 

otherwise described, by Nominated Suppliers. 

 

The Contractors must include for profit, if required, for unloading receiving 

same and returning empty packing cases, carriage paid, to maker’s works in 

good condition where applicable. 

 

Attendance upon Nominated Sub-contractors is to include for erection, use 

and maintenance of proper sufficient and if necessary, special scaffolding 

and plant, taking delivery, offloading, storing, protecting from damage, 

hoisting, watching, lighting, making good in all trades, etc., as may be 

necessary. 

 

The Contractor shall furnish receipted invoices to the Employer/Engineer if 

required. 

 

CLAUSE 62 : CERTIFICATE AND PAYMENT 

 

In Clause 62 (1), (4), (6), (7), and (8) – wherever the words “Certificate” or 

“Certificates” as the case may be, occur, they shall be preceded by the word 

“Payment”. 

 

62 (1)  : Add the following paragraph: 

 

The Contractor’s Statement shall be accurate, clearly presented and 

acceptable to the Employer/Engineer in all respects. If after perusal of the 

Statement, which may take several days, the Employer/Engineer finds it 

unacceptable, it shall be rejected and returned to the Contractor. 

 

62 (3)         :  Third paragraph delete:  “different maintenance periods” and insert  

“Different Certificates of Completion”. 

 

The Employer will not accept surety or guarantee to cover Retention 

Money. 
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CLAUSE 63 : APPROVAL ONLY BY TERMINAL CERTIFICATE 

 

   Clause 63 shall be deleted and the following substituted. 

 

No certificate other than the Terminal Certificate referred to in Clause 64 

hereof shall be deemed to constitute approval of any work or other matter 

in respect of which it is issued or shall be taken as an admission of the due 

performance of the Contract or any part thereof of the accuracy of any claim 

made by the Contractor or of additional or varied work having been ordered 

by the Employer/Engineer, nor shall any other certificate conclude or 

prejudice any of the powers of the Employer/Engineer. 

 

CLAUSE 64 : TERMINAL CERTIFICATE 

 

   Clause 64 shall be deleted and the following substituted 
  

(1) The Contract shall not be considered as complete until a Terminal 

Certificate shall have been signed by the Engineer and delivered to 

the Employer stating that the Works have been completed and 

(where specified), maintained to his satisfaction.  The Terminal 

Certificate shall be given by the Engineer within fourteen days of 

completion of the entire Works or the expiration of the Period of 

Maintenance or latest Period of Maintenance, as the case may be, or 

as soon thereafter as any works ordered during such period pursuant 

to Clause 49 and 50 hereof shall have been completed to the 

satisfaction of the Employer/Engineer, and full effect shall be given 

to this Clause. 

 

   (2) CESSATION OF EMPLOYER’S LIABILITY 

 

The Employer shall not be liable to the Contractor for any matter or 

thing arising out of or in connection with the Contract or the 

execution of the Works unless the Contractor shall have made a 

claim in writing in respect thereof before the giving of the Terminal 

Certificate under this Clause. 

 

   (3) UNFULFILLED OBLIGATIONS 

 

Notwithstanding the issue of the Terminal Certificate the Contractor 

and (subject to Sub-Clause  (2) of this Clause) the Employer shall 

remain liable for the fulfilment of any obligation incurred under the 

provisions of the Contract prior to the issue of the Terminal 

Certificate which remains unperformed at the time such certificate 

is issued, is used, and for purposes of determining the nature and 

extent of any such obligation the Contract shall be deemed to remain 

in force between the parties hereto. 
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CLAUSE 70 : VARIATION OF PRICE 

 

   The following paragraph shall be added: 

 

   Fluctuation of Wages and cost of Living Allowances: 

 

The Contractor is to pay not less than the recognised Standard Rates of 

Wages and Allowances to all employees. 

 

If at any time between the date seven (7) days prior to the tender Date and 

the date for completion of the Works, any Statutory Fluctuation (i.e. any 

specific increases or decrease stipulated by Government Gazette) takes 

place in the Standard Rate of Wages, Cost of Living Allowances, or other 

Statutory compulsory contribution to the people employed on the Works 

covered by this Contract, whether on the site or in the workshops or yards 

of the Contractor or his Sub-Contractors (but not in respect of merchants or 

suppliers) the Contractor is to submit MONTHLY  to the 

Employer/Engineer or Quantity Surveyors receipted time sheets together 

with a weekly return of the number of hours worked, signed by the foreman, 

and countersigned by the Employer/Engineer or his representative, and the 

Final Contract.  Amount shall be adjusted in accordance with the Statutory 

fluctuations.  Variations if any, made under this Clause shall be the net 

increase or decrease plus a 5% administration charge and will NOT include 

for any variations of overheads, profit or indirect costs of the Contractor or 

his Sub-Contractors. 

 

No claims will be admitted in respect to labour employed after the 

expiration of the Contract Completion date under clause 43 of the 

Conditions of Contract or any amendments thereto. 

 

 

Fluctuations in Price of Materials 

 

a. Statutory Fluctuations 

 

Statutory fluctuations shall be any specific direct increase or decrease in the 

delivered prices of materials incorporated in the Works including variations in 

customs duty or other Government tax, duty or surcharge detailed in the relevant 

Acts of Parliament or Statutory Notices published in the Government Gazette on 

specified building materials and items to be incorporated in the Contract. 

 

Should any statutory fluctuation take place between the date seven (7) days prior to 

the Tender Date to the completion of the works in accordance with clause 43 of the 

Conditions of Contract, the final contract amount will be adjusted as later described.  
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 b. Non-Statutory Fluctuations 

  

If the Contractor or any of his Sub-Contractors wish to be protected against 

fluctuations in the delivered cost of any basic materials incorporated in the Works 

other than as provided for in (a) above, he is to attach to the Form of tender a list 

of such materials and prices in respect of which he wishes to be protected.  Such 

prices to be those upon which he bases his Tender and to be basic prices, that he 

received not more than seven (7) days prior to the Tender closing date. 

 

In support of these prices, the Contractor is to furnish either with his tender, bona 

fide merchants’ quotations (for quantities required for the whole Contract). 

 

Where a Contractor or any of his Sub-Contractors, in the normal course of their 

business uses their own transport to deliver all or some materials to the Site and he 

wishes to be protected against fluctuations in both materials and transport costs he 

is to submit separate prices for these materials, at source, and the delivery charges 

on such materials. 

 

Orders for materials as listed shall be placed within a reasonable time after the date 

of acceptance of the Tender otherwise no adjustment will be made. The time will 

be mutually agreed when the Tender is provisionally accepted. 

 

WHERE NO MATERIALS HAVE BEEN LISTED, THE TENDER SHALL 

BE TREATED AS A FIRM TENDER, SUBJECT ONLY TO STATUTORY 

FLUCTUATIONS 

 

The following additional Clause shall apply:  

 

CLAUSE 73 : LATENT OR OTHER DEFECTS 

 

The Engineer or his representative’s periodical visits to the Works, and the 

working and detailed drawings, have reference only to the Engineering 

accuracy and the literal fulfilment of the leading articles of the Contract 

Documents as affecting the construction generally and Employer/Engineer 

and representative are not employed as operative builders or Clerks of 

Works, and are not liable for latent defects in materials or workmanship or 

for the breach of any local or other bye-laws, or work done contrary to good 

construction practice. 

 

The Employer/Engineer or his representative not being the responsible 

parties, the Contractor shall remain responsible for default or wilful 

deviation from the Drawings, Specifications and Bills of Quantities whether 

the same shall be discovered before or after the issue of the final or any 

other certificate. 
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SECTION III  

CIVILS SPECIFICATIONS 
 

 

1. Preliminary and General 

 

1.1 Documents 

  

The Specification and Bills of Quantities contained in the Contract Documents shall be 

read in conjunction with the Form of Tender and Appendix, Form of Agreement, Form of 

Deed of Suretyship, General Conditions of Contract and Contract Drawings.  All these 

documents and Drawings are to be regarded as mutually explanatory and in the event of 

any discrepancy or assumed discrepancy being found between them, the Contractor shall 

immediately inform the Employer/Engineer of the matter in writing and the 

Employer/Engineer will issue his instructions on the matter in accordance with Clause 6 of 

the Conditions of Contract. 

 

Notwithstanding the sub-division, the Specification under different headings, every part of 

it is to be deemed supplementary to every other part and is to be read with it so far as it 

may be practicable to do so. 

 

1.2 Sequence of works  

 

The Contract Drawings for the works are listed under List of Drawings.  

 

The Contractor shall programme and execute the Works so as to cause the minimum 

amount of disruption to rail or road traffic or any other operations being undertaken by the 

Employer or other Authorities and shall at all times act in accordance with any safety 

measures and instructions required by the Employer or any other Authority. 

 

1.3 Other works 

 

During the continuance of the Contract, the Employer may cause other works to be carried 

out on, through, or adjacent to the Site. 

 

The Contractor shall at all times comply with the requirements of Clause 31 of the 

Conditions in respect to these, and other works not included in the Contract, and shall allow 

reasonable access as approved by the Employer/Engineer, on, through or adjacent to the 

Site of the Works, to any other contractors or workmen who may be working on, through 

or adjacent to the Site. 
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1.4 Contractor’s work area 

 

The Contractor’s Works Area shall be designated by the Employer/Engineer.  This shall 

be the Contractor’s Works Area for his offices, stores, plant, yard, and, only if permitted 

by the Employer and relevant Authorities, as an accommodation.  The area for his 

employees, latrines and messing accommodation shall be indicated by the Engineer.  The 

Contractor will not be permitted to erect temporary buildings or structures elsewhere on 

the Site without the specific permission in writing of the Employer/Engineer, including 

approval of the dimensions of such buildings or structures.  The Contractor shall be 

deemed, during the preparation of his tender, to have found out whether or not he will be 

permitted to accommodate employees on Site or whether they are required to be housed 

off Site. 

 

On completion of the Works, the Contractor shall remove all buildings and restore the area 

to the satisfaction of the Employer/Engineer. 

 

1.5 Weather condition 

 

The Contractor shall be deemed to have taken all normal weather conditions into account 

when preparing his tender, and he shall not be entitled to extra payment, or an extension of 

time, by reason of the occurrence of, or effect of, any meteorological phenomena which 

are considered normal by the appropriate Authority for the particular time of year. 

 

Without limiting his liabilities under the Contract, the Contractor shall make suitable 

arrangements to protect the Works, temporary and Constructional Plant against the effects 

of weather. 

 

1.6 Protection from weather: 

 

All materials shall be stored on Site in a manner approved by the Engineer’s Representative 

and the Contractor shall carefully protect from the weather all work and materials which 

may be affected thereby. 

 

1.7 Programme of Works: 

 

As soon as possible after acceptance of his Tender, and before any permanent construction 

of the Works commences, the Contractor shall submit in triplicate, the programme and 

particulars under Clause 14 of the Conditions of Contract. In the programme and 

particulars, the Contractor shall provide details of the sequence in which he proposes to 

carry out the works and he shall provide a detailed statement of the methods he proposes 

to adopt. He shall state and allow a reasonable margin of time for contingencies. He shall 

also state his intentions regarding shift work. Once approved by the Engineer, the 

programme shall be strictly adhered to unless any alterations are to be found to be necessary 

during construction of the Works, and are confirmed in writing by the Engineer.  
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1.8 Drawings: 

  

The design of the services complies with the requirements of the Local Authority and the 

drawings are clearly presented on a reasonable scale. Therefore, the Works shall agree in 

all particulars with the Drawings. 

 

1.9 Setting Out: 

 

The Contractor shall set out the Works in accordance with drawings and as agreed by the 

Employer/Engineer in order to suit local conditions. 

 

The Employer/Engineer may choose to carry out some setting out in which case the 

Contractor shall check and satisfy himself as to the correctness of such setting out before 

commencing work. 

 

Any setting out undertaken by the Employer/Engineer shall in no way relieve the 

Contractor of any of his responsibilities or obligations under the Contract. 

 

The Contractor shall locate and preserve all survey markers in the location of the Works. 

Where such survey markers will be unavoidably destroyed, the Contractor shall make 

appropriate arrangements with the relevant Authority or Department, for them to be 

accurately referenced to permanent, concrete markers before work is commenced. 

Thereafter, levels of survey markers shall be checked once per month. 

 

1.10 Dimensions:  

 

All dimensions and levels shown on the Drawings or referred to in the Documents forming 

part of or issued under the Contract shall be verified by the Contractor on the Site, and he 

will be responsible for pointing out, promptly, errors or discrepancies in such dimensions 

and levels. 

 

1.11 Record of Surveys 

 

The Contractor shall take and record levels, in the manner directed by, and in the presence 

of, the Employer/Engineer’s Representative, of any portion of the Site and the Works 

before the surface of any such portion is interfered with or the Works thereon are begun. 

Such levels, when approved and checked by the Employer/Engineer, shall be recorded on 

drawings, shall form the basis of the measurements for the Employer/Engineer’s 

Certificates. Should this procedure not be carried out by the Contractor, the 

Employer/Engineer reserves the right to base the measurement on information he considers 

to be relevant. 
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1.12 Measurements and Quantities 

 

The measurement of all completed Works shall be as specified in the Bills of Quantities. 

 

The quantities of work satisfactorily completed shall be agreed between the Contractor and 

the Employer/Engineer. Failing such agreement, the quantities as determined by the 

Employer/Engineer and measured in the presence of the Contractor, shall be final and 

binding on the Contractor and payment will be made accordingly. 

 

1.13 Services for Carrying Out works: 

 

The Contractor shall at his own expense make arrangements for a 24-hour day supply of 

electricity for power and light and of other services, including telephones, required for 

carrying out the Works. 

 

1.14 Water Supply: 

 

The Contractor shall at his own expense make arrangements for a water pipeline to connect 

to existing water lines to the nearest developed area which is adjacent to the site. The 

contractor will use the pipeline for water for domestic purposes. The Contractor will have 

to make his own arrangements for water for construction. 

 

Contractor shall comply with any regulations laid down by the Employer or relevant 

Authority and shall, at his own expense, pay for such supply, stand pipes, connections, rent 

and all other charges as required. The Employer is not liable for low water pressure. Water 

drawn from existing reticulation shall be approved by the Local Authority and shall be such 

that the requirements of the local population in respect of water for irrigation, drinking 

purposes and all other purposes are not interfered with or prejudiced in any manner. 

 

Should the Contractor construct temporary water retaining structures, he shall first obtain 

written authority from any affected landowner and the relevant Authorities before 

constructing such structures and he will be held responsible for any damage caused by the 

overflow or collapse of such temporary water retaining structures and for any consequential 

compensation. 

 

1.15 Damage to Services: 

 

The Contractor shall locate all services from existing drawings where available and /or 

through liaison with the Local Authorities. 

 

The Contractor shall be held liable for all damage to roads, irrigation ditches, mains, pipes, 

electrical cables, communication cables, lines or services of any kind caused by him or his 

Sub-Contractor in the execution of the works. 
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The Contractor must make good or arrange to make good any damage to services at his 

own expense without delay and, if necessary, carry out any further work ordered by the 

Employer/Engineer. 

 

1.16 Disposal of Waste and Keeping the Site Clear: 

 

The Contractor shall make adequate arrangements to the satisfaction of the 

Employer/Engineer for the disposal of all waste, rain and sub-soil water, sewage and all 

other waste materials arising from, or connected with, the execution of the Works. The 

Contractor shall ensure that his employees do not foul the Site. All toilet facilities erected 

by the Contractor shall be in accordance with the requirements of the Employer and Local 

Authority. 

 

1.17 Works to be Dry: 

 

Unless otherwise specified, all the Works are to be carried out in the dry, and they shall be 

kept free from water coming from any source whatsoever, to the satisfaction of the 

Employer/Engineer and at the Contractor’s expense. 

 

1.18 Notice Boards: 

 

The Contractor shall provide and erect notice boards on the Site as directed. The minimum 

dimensions of the boards shall be 3 metres by 2 metres. The boards shall be prepared, 

primed and painted out and lettered as directed. The wording, script and method of 

mounting shall be subject to the approval of the Employer/Engineer. 

 

1.19 Contractor’s Progress: 

 

The Contractor shall report weekly progress to the Employer/Engineer on charts submitted 

in triplicate and showing actual work done superimposed upon copies of the approved 

programme. 

 

He shall furnish in writing an explanation of any deviation from the programme stating his 

proposals for improving progress should this be lacking in any respect. 

 

1.20 Access to the Site: 

 

The Contractor shall make at his own expense all arrangements for providing safe and 

expeditious access to the various parts of the Site, and where necessary, shall construct, 

maintain, safeguard and reinstate, all to the satisfaction of the Employer/Engineer, all 

temporary roads and other access works which may be required for this purpose. 

 

The Contractor shall ensure that none of the aforementioned works (whether of a 

permanent or temporary nature) shall obstruct or impede services, drainage or irrigation 

systems or have other avoidable adverse effects on surrounding land, property and natural 

watercourses. 
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1.21 Fouling of Drains: 

 

The Contractor shall take such measures as the Employer/Engineer’s Representative may 

require, to prevent the entry of spillage from concrete mixing operations, oils or other 

deleterious materials into any new or existing drainage systems or watercourses. 

 

Nevertheless, should any drainage system or watercourse be fouled by such materials, the 

Contractor shall clean the drainage system or watercourse at his own expense to the 

satisfaction of the Employer/Engineer. 

 

1.22 Prevention of Erosion: 

 

In addition to any other requirements referred to elsewhere in the Contract Documents, the 

Contractor shall take all necessary measures to ensure effective drainage during 

construction of the Works and Temporary Works. The Contractor shall implement all 

necessary measures to prevent erosion of partially completed earthworks, pavements and 

land and to prevent construction debris from entering into natural watercourses and onto 

land within and adjoining the Site. 

 

The Contractor shall carry out at his own expense all such measures and any additional 

measures the Engineer may from time to time require, to improve the effectiveness of 

erosion control measures. 

 

In conforming with the requirements of this Clause the Contractor shall in no way be 

absolved from any of his obligations under the Contract. 

 

1.23 Sources of Materials: 

 

For the purposes of the Contract, borrow areas and quarry areas shall mean and include all 

such areas which are shown on the Drawings or others that may be approved in writing by 

the Employer/Engineer as sources from which the Contractor may excavate or obtain 

materials for use in the Works. 

 

At the commencement of the Works, or as soon thereafter as is practicable, the Contractor 

shall submit to the Employer/Engineer for approval, details of: - 

 

a) The sources from which he proposes to obtain sand, gravel, stone aggregates 

and filling for the Works; 

 

b) The Period during which he proposes to obtain materials from each of the 

several sources; 

 

c) The means and routes by which he proposes to obtain and transport these 

materials to site. 

 



STRATHMORE HOUSING DEVELOPMENT TENDER No. HL/COMP/BLDG/02/2024 

54 

 

1.24 Use of Public and Other Works: 

 

The Contractor shall ensure that all vehicles he intends to use on public highways comply 

with and are used in accordance with all relevant statutory regulations currently in force. 

 

The Contractor shall take every precaution and shall make adequate provisions to prevent 

excavated material or other debris being deposited on the public highway from his vehicles, 

and shall promptly comply with any instructions issued by the relevant Authority or the 

Employer/Engineer to remove at his own expense any material which is so deposited. 

 

1.25 Use of Public and Other Works: Passing of Traffic: 

 

The Contractor shall be responsible for safely maintaining traffic using roads and railway 

lines through or around any part of the Works included in this Contract, with the maximum 

practical convenience for the public and others for the full twenty-four hours of each day, 

whether or not work has ceased temporarily. The Contractor will be held responsible for 

the proper direction of traffic in a manner approved by and to the requirements of the 

relevant Authority and the Employer/Engineer. 

 

Stored materials shall be so placed and the work at all times be conducted so as to cause as 

little obstruction to the travelling public as possible. No road shall be closed to the public 

by the Contractor except by permission in writing by the Employer/Engineer. 

 

When the road under construction is being used by the travelling public, special attention 

shall be paid to such conditions that the public can travel over the same in comfort and 

safety and in accordance with the requirements of the relevant Authority and the Engineer. 

No work that will in any way inconvenience the travelling public shall be started until 

adequate provision, satisfactory to the Employer/Engineer, has been made to divert or 

bypass traffic in safety and comfort.  

 

All road diversions shall be maintained in good condition at all times by the Contractor and 

shall be at least 6 metres wide and surfaced as required by the Employer/Engineer. 

 

All diversions shall be to the satisfaction of the Employer/Engineer, and where existing 

public or private roads are used as diversions, they shall be maintained in good condition 

at all times by the Contractor, and on completion of the Contract such roads shall be left in 

a condition approved by the Employer/Engineer. 

 

The cost of construction and maintenance of diversions and any work carried out under 

this Clause shall be deemed to be included in the tendered rates and prices. Similarly, the 

cost of repairs and reinstatement of any road necessitated by the Contractor’s activities 

shall be deemed to be included in his tendered rates and prices. 
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1.26 Barricades, Warnings and Diversion Signs: 

 

The Contractor shall at all times during the Contract provide, erect and maintain such 

barricades, warning lights, danger signs and provide such watchmen as may be necessary. 

Barricades and signs shall be constructed and used in accordance with the requirements of 

the relevant Authority and the Employer/Engineer. 

 

The Contractor shall illuminate at night by reflectors and/or red lanterns all barricades, 

obstructions and such other facilities as are necessary to protect the public, or as required 

by the relevant Authority and the Employer/Engineer. 

 

1.27 Duties in Regard to the Public: 

 

The Contractor shall order the Works so that safe and free access to properties for both 

pedestrians and vehicles is preserved at all times. To this end, he shall provide temporary 

bridges over the trenches wherever necessary. He shall not deposit plant, materials or spoil 

in such a manner as to interfere unnecessarily with the convenience of the public. 

 

At night all open trenches shall be surrounded with fencing or tow strands of rope, the top 

rail or strand being at least 0,8 metres above the ground level, and an ample supply of light 

shall be provided around all trenches, spoil heaps, plant, materials or other obstructions. 

 

When working on roads or footpaths, the Contractor shall provide such barricades, warning 

signs and automatic or hand operated traffic control signal as may be necessary for the 

protection and warning of the public or required by the relevant Authority or the Police. 

No road shall be closed to traffic without the written permission of the relevant Authority 

and or the police. The Contractor shall save harmless and indemnify the Employer in 

respect of any claims, demands, proceedings, damages, and cost of expenses whatsoever 

arising out of any denial of access or obstruction of the Works. 

 

Throughout the period of maintenance, the Contractor shall notify the engineer what work 

or operation he intends to carry out on the Site and he shall obey any instructions which 

the Employer/Engineer may give as to times and manner of working so that any 

inconvenience to the general public is kept to a minimum. 

 

1.28 Safety Precautions in Regard to Site Personnel 

 

In addition to satisfying the provision of the Conditions of Contract, the Contractor shall 

take such measures as may be necessary in the opinion of the Employer/Engineer to ensure 

the safety of persons on the Site. 

 

These measures shall include the fencing of holes and excavations, the checking of strength 

and security of all shuttering, shoring, the provision of protection from electricity cables 

and other services, etc., such measures not being limited to the minimum necessary to 

comply with legal obligations. 
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1.29 Privately Owned Land: 

 

Where it is necessary for the Contractor to enter on privately owned land for the purpose 

of making temporary road, diversions, collecting materials or for any other reasons, the 

land owner or occupier shall first be consulted by the Contractor and his written permission 

obtained. 

 

Under no circumstances shall the Contractor enter upon or interfere with privately owned 

land until such permission is received and compensation, if any, has been paid. 

 

Care shall be taken by the Contractor that no unnecessary damage is caused to the land and 

that all reasonable precautions are taken to prevent soil erosion. On completion of the work 

he shall leave the land in a tidy condition, to the satisfaction of the Employer/Engineer. 

 

No extra payment will be made to the Contractor for delays due to negotiation, or for 

compensation or other costs paid for the use and reinstatement of such land. 

 

1.30 Damage to Property: 

 

The Contractor shall reinstate promptly all properties affected in consequence of the 

construction and maintenance of the works, to a condition as specified hereafter and at least 

equal to that existing before the commencement of the Works.  If, in the opinion of the 

Employer/Engineer, the Contractor shall have failed to take reasonable and prompt action 

to reinstate such properties, and the Engineer shall have informed the Contractor in writing 

to that effect, then the Employer shall be entitled to make payments to the owners and 

occupiers of such properties and shall fairly represent the cost of such reinstatements and 

such payments will be deducted from any money due or which shall become due from the 

Employer to the Contractor. 

 

1.31 Use of Explosives: 

 

Blasting shall be restricted to the hours laid down by the Local Authorities or by the 

Employer/Engineer, and complete precautions shall be taken by the Contractor to ensure 

that traffic and pedestrians are kept at a safe distance during blasting operations. 

 

Proper and timely warning shall be given to all persons on, or near or passing the Site. No 

charges shall be prepared during thunderstorms. 

 

The Contractor shall permit the handling and use of explosives only by fully licensed 

personnel, experienced and competent in the storage, handling and use of each explosive 

concerned, and shall be responsible for preventing the unauthorised issue, and improper 

use of explosives. Any regulations regarding the handling of explosives, which have been 

laid down by Government or any other Authority, shall be strictly observed. 
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Drilling and blasting shall be done in such a manner as will most nearly complete the 

excavation to the regarded grade lines, and produce the least disturbance to material to be 

left in place. 

 

The Contractor shall have readily for use where necessary and where directed by the 

Engineer, heavy mesh blasting mats or nets, or equally effective materials for protection 

purposes. 

 

If any railway line is within 200 metres of any blasting operations, the Contractor shall be 

responsible for notifying the Chief Civil Engineer, National Railways of Zimbabwe, or his 

representative, at least 24 hours in advance that the blasting will be taking place in that 

area, and he shall obtain instructions from the railways Representative about the hours 

during which blasting may take place, and any special arrangements required by him. 

 

If, in certain circumstances, the Employer/Engineer considers that blasting is inadvisable, 

he may order that rock be removed by other methods. 

 

Neither the provision of this clause nor any acceptance of the Contractor’s proposals by 

the Employer/Engineer shall relieve the Contractor of his obligations and responsibilities, 

and sole liability under the Contract for any injury or damage to the Works or property 

resulting from the storage, handling and use of explosives. 

 

1.32 Prevention of Fires: 

 

The Contractor shall take all necessary precautions against the risk of fire of whatever kind, 

and shall keep an adequate supply of extinguishers, (properly charged at all times) of the 

appropriate types for any type of fire likely to occur in the vicinity. Sand (including shovels 

and wet receptacles shall be kept in suitable locations and maintained solely for the purpose 

of fire-fighting. 

 

The Contractor shall do all in his power to prevent the starting of grass or other fires on or 

adjacent to the Site, and in the event of a fire starting from whatever cause, he shall take 

immediate steps to extinguish it. 

 

1.33 Recognised Address: 

 

The Contractor’s site office shall be the recognized address for any Notices or Instructions 

passing between the Employer/Engineer and the Contractor. 

 

1.34 Construction Records: 

 

The Contractor shall keep full and accurate records of the dimensions and positions of all 

new work and all the excavations made, including the location of any relevant soil and 

geological features, details of grouting and any other information which is necessary for 

the purpose of measurement, or which may be required by the Employer/Engineer. Such 

records shall be made available to the Employer/Engineer for inspection. 



STRATHMORE HOUSING DEVELOPMENT TENDER No. HL/COMP/BLDG/02/2024 

58 

 

 

1.35.1 First Aid: 

 

The Contractor shall provide an adequate number of first aid kits for use on site and in the 

offices. 

 

1.36 Survey Equipment and Site Office: 

 

The Contractor shall have available at all time, for use by the Employer/Engineer, a 

precision level, total station/theodolite, tapes and other equipment, with such necessary 

attendance as to enable the Employer/Engineer or his representative to carry out such 

measurement or other duties as may be required. 

 

The Contractor shall also provide a site office with a table and chairs in which meetings 

can be conducted. 

 

In addition, the Contractor shall supply an office complete with 2 desks, filing cabinet and 

chairs, to be used only by the Employer/Engineer for the duration of the Contract. 

 

The office shall have a minimum floor area of 16 square metres, adequate windows and 

burglar bars and a lockable door, and shall be maintained in a clean and tidy condition by 

the Contractor during all normal working hours. 

 

The Contractor shall also make available for the Employer/Engineer suitable toilet 

facilities, which may be the same as the one used by the Contractor. 

 

Suitable residential accommodation will be required to be provided by the Contractor for 

the Employer/Engineer’s Representative. 

 

1.37 Laboratory:  

 

For the duration of the Contract, the Contractor shall arrange for the company hired to carry 

out laboratory testing to provide staff, laboratory equipment and a vehicle for the testing 

of site materials. 

 

Staff for the site testing shall at all times comprise of a Materials Technician with sufficient 

experience to the satisfaction of the Employer/Engineer to carry out all testing procedures 

on site for the duration of the construction contract. Laboratory assistants and laboratory 

hands will assist the materials Technician. 

 

The Materials Technician will be required to report all results of tests to the 

Employer/Engineer’s representative as required and test results will be recorded and filed 

with summaries being completed at least at monthly intervals. 

 

The laboratory staff shall be accessible to the Employer/Engineer’s Representative at all 

times for the duration of the contract. 
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2. Materials 

  

2.1 Standards and Codes of Practice: 

 

The initials SAZ (CAS), BS, BSCP, SABS, and BSS, where used shall be deemed to mean 

Standards Association of Zimbabwe (formerly Central African Standards), British 

Standards, British Standard Code of Practice, South African Bureau of Standards, British 

Standards Specification, respectively, and shall mean the issue of Standards or Codes 

current at the time of tender unless some other edition is specifically referred to herein or 

referred to in instructions issued subsequent to the signing of the Contract. 

 

2.2 Quality of Materials and Workmanship 

 

The whole of the materials used in the Permanent Works shall be new, of good quality and 

typical of their respective kinds appropriate to the class of work involved and be in full 

accord with the Contract requirements. Similarly, the workmanship in every case shall be 

of the best character and shall be subject to the approval of the Engineer. Where an 

applicable specification issued by the Central African Standards Association is currently 

in existence, execution of Works, shall comply with that specification unless otherwise 

ordered by the Employer/Engineer.  

 

2.3 Submission of Samples: 

 

In addition to any specified provisions in the Specification and the Bills of Quantities 

contained in the Contract Document for sampling and testing of materials, the Contractor 

shall submit to the Employer/Engineer as may be required, samples of all materials and 

goods which he proposes to use or employ in the Works. Such samples, if approved, will 

be retained by the Employer/Engineer. No materials or goods of which samples have been 

submitted shall be used in the Works, unless and until such samples have been approved 

in writing by the Employer/Engineer. 

 

The Employer/Engineer may reject any materials and goods which in his opinion are 

inferior to the samples thereof previously approved and the Contractor shall promptly 

remove such materials and goods from site. 

 

 

2.4 Tests Generally: 

 

The Employer/Engineer may examine and order to be tested materials or goods required in 

or for the Works such as he may decide from time to time. The Contractor shall arrange for 

the Employer/Engineer to have unrestricted access to the Contractor’s Sub-Contractors and 

Suppliers’ premises for such purposes at all times. In the case of steel reinforcement such 

tests if so ordered shall be carried out at an independent laboratory nominated by the 

Engineer. 
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The Contractor shall afford the Employer/Engineer all facilities, assistance, labour and 

appliances necessary for the convenient examination, testing, weighing or analysis of all 

such materials or goods. The Contractor shall provide and prepare such test pieces of any 

material or goods as the Employer/Engineer may require. 

 

Notwithstanding any tests which may have been carried out off Site, the 

Employer/Engineer shall be empowered to order further tests of any materials or goods to 

be made on the Site and to reject any such materials or goods should they fail to pass such 

tests on Site. 

 

2.5 Test Certificates: 

 

Should the Engineer not inspect any materials or goods at the place of manufacture, the 

Contractor shall obtain Certificates of Tests from the suppliers of such goods and shall send 

two copies of certificates to the Employer/Engineer. Such certificates shall certify that the 

material or goods concerned have been tested in accordance with the requirements of the 

Specifications and shall give the results of all tests carried out. 

 

The Contractor shall provide adequate means of identifying the materials and goods 

delivered to the Site with the corresponding certificates. 

 

2.6 Removal of Condemned Material: 

 

The Employer/Engineer may require the Contractor to remove and dispose of any materials 

employed in the execution of the Works which in the opinion of the Employer/Engineer 

are unsuitable or have been incorrectly deposited or have suffered damage by exposure to 

the weather or otherwise for such materials. The Contractor shall not be entitled to any 

payment whatsoever in respect of the removal and disposal of such materials. 

 

2.7 Concrete: 

 

Relevant standards are SAZ 170, BS 1881 and BS 3148. Aggregates for concrete shall 

comply with SAZ 233: 1978, SAZ A33, SAZ A34. Concrete materials shall comply with 

the following: - 

 

 a) Aggregate –Coarse: 

General: To comply with SAZ 233(CAS No. A34). 

Grading: To comply with the following envelopes for single sized Aggregates: - 

 
Nominal 

Size (mm) 

          B.                      

 

S. Sieve (mm)- % Passing    

   37,5    26,5    19   13,2  9,5 6,7 4,75 

 37,5 

26,5 

19 

13,2 

 

100-85 

100 

 

  50-  0 

100-85 

100 

  25-0 

  50-0 

100-85 

100 

 

    5-0 

  25-0 

  50-0 

100-85 

 

  5-0 

25-0 

55-0 

 

 

  5-0 

25-0 

 

 

 

10-0 
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Shape:  Flakiness Index       - not more than 30. 

  Elongation Index   - Not more than 40. 

  Voids (comp. bulk density) - not more than 48% 

 

Water Absorption: Not more than 1% by mass. 

Fine Material:  Not more than 2% smaller than 75 microns. 

Light material:  Not more than 1% by mass. 

Strength:  Aggregate Crushing Value – not greater than 30 

   10% Fines Value (dry) – not less than 100KN. 

   10% Fines Value (wet) – not less than 75% of its dry value. 

 

b) Aggregate – Fine: 

  

General:    To comply with CAS No. A33 and CAS No. A34   

Grading:  Fineness Modulus to be between 2,0 and 3,5.  

 Shape:            Voids (comp. Bulk density) – not more than 48%  

 Fine Material:   Not more than 5% smaller than 75 microns.    

Light Material: Not more than 1% by mass. 

Soluble Organic Impurities:   pH20 value to be 12,40 or greater  

         (SAZ No. A33). 

 

c) Cement:    

 

General: To comply with SAZ No. A46. 

 

d) Water: 

  

 General:  To be clear, and free of all substances that may be deleterious                         

       to concrete. Sources other than mains supply may be required to  

       be tested in accordance with BS 3148 before use.   

 

2.8 Storage of Aggregates: 

 

Each size of aggregate shall be stored separately either in metal hoppers, suitable bins or 

on approved hard standings. Mixing of the different sizes of aggregate shall not take place 

prior to their being in a concrete mixer. 

 

Stockpiles of aggregate shall be capable of draining freely. No aggregate shall be used until 

it has drained. 

 

The aggregate shall not become contaminated with any deleterious or extraneous material 

and shall be delivered to each concrete mixing plant and used in an unsegregated condition. 
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2.9 Portland Cement: 

 

Cement shall comply with SAZ A46: 1972 for Portland Cement. The Contractor shall not 

receive extra payment for using Rapid Hardening Portland Cement unless he does so under 

the written instructions of the Employer/Engineer. 

 

Cement of different kinds shall not be mixed at any stage. Types and sources of cement 

shall not be varied from those used for the approved trial mixes; should a change be 

unavoidable, the Contractor shall submit his proposals for prior approval by the 

Employer/Engineer and then carry out new trial mixes unless otherwise directed by the 

Employer/Engineer. 

 

2.10 Delivery of Cement: 

 

Cement shall be delivered either in bags or by bulk delivery. When cement is delivered in 

bags these shall be inspected and any split bags condemned. When cement is delivered in 

bulk it shall be carried in a vehicle with suitable equipment for discharging into the storage 

container. Deliveries shall be made with sufficient frequency to ensure that cement is not 

more than 3 months old when used in the Works. 

 

2.11 Storage of Cement: 

 

Each kind of cement shall be stored separately. Cement shall be stored in dry waterproof 

silos or waterproof stores, all to the approval of the Employer/Engineer. 

 

Cement shall be stored in such a manner that consignments will be used in the order in 

which they are received at each store. 

 

2.12 Water stops: 

 

Water stops; sealing compounds and joint filler shall be to the approval of the 

Employer/Engineer. 

 

2.13 Bitumen: 

 

The grades of bitumen shall be as stated in the Specifications and shall comply with SAZ 

144 or SAZ 145 or BS 434 for bitumen emulsion. 

 

2.14 Tar: 

 

Tar Binder shall comply with the latest issue of SAZ 105. 

 

Any tar delivered in leaking container or which may have deteriorated in the containers 

will be rejected. 

 

2.15 Burnt Bricks: 
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All bricks must be new and shall be 250 mm long x 112 mm wide x 80 mm high. They 

shall be sound, hard, square, well burnt and of uniform size, shape and colour, with sharp 

straight arises. The bricks shall comply with SAZ. 221 and shall produce a clear ringing 

sound when struck against one another. 

 

No brick shall absorb more than twenty per cent of its dry weight during twenty-four hours’ 

immersion. 

 

Bricks shall be free from flaws, stones and lumps especially of lime and shall be equal to 

samples which shall be deposited with and approved by the Engineer’s Representative 

before deliveries commence. 

 

2.16 Precast Concrete Units: 

 

Precast concrete units shall, where appropriate, be constructed in accordance with the 

following standards and be hydraulically pressed where possible: 

 

TYPE OF UNIT       STANDARDS 

 

Concrete Blocks       SAZ 119 

 

Cement Bricks        SAZ A41 

 

Concrete Cylindrical Sections      BS 556 

 

Concrete Kerbs       BS 1237 

 

 

2.17 Concrete Pipes: 

 

Concrete pipe culverts for surface water drainage shall be factory manufactured pipes 

having Ogee joints and conforming with the requirements of SAZ A17, “Concrete Pipes: 

Non-pressure”. Pipes shall be Class S or X (reinforced), as specified on the Drawings. 

 

2.18 Test Certificates: 

 

The Employer/Engineer may require copies of the test certificate of the material from 

which the pipes are made to be submitted with the first deliveries. If approved, all 

subsequent deliveries shall be of a similar mixture and texture. 
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3. Excavations and Earthworks 

 

3.1 Surface Stripping: 

 

The Contractor shall remove all grass, bushes, trees, stumps, roots and other vegetation, 

hummocks, boulders, all huts dwellings, walls, fences or other obstructions occurring 

within the entire width of the road reserve, or to 2 metres beyond the excavations for drains 

or toes of embankments or elsewhere within the boundaries of the Permanent Works as 

described in Specifications or Bills of Quantities or where shown on the Drawings and as 

directed by the Employer/Engineer. 

 

Unless excavation is to be carried out, cavities left by reason of removing stumps, roots or 

boulders or any other cavities within the areas of clearance shall be backfilled with 

approved material and compacted by power rammers to a density not less than 91% Mod 

AASHTO. Trees, which do not affect the construction of the Permanent Works, shall be 

left standing as instructed by the Employer/Engineer. 

 

Cleared material shall be burnt or disposed of as directed by the Employer/Engineer. 

 

Rock and boulders required by the Contractor for future use in the Works, shall be neatly 

stacked where required within the boundaries of the Permanent Works unless otherwise 

approved or directed. 

 

3.2 Removal of Topsoil: 

 

Topsoil shall be regarded as soil which on Visual examination can be seen to have been 

broken down by agricultural cultivation and/or is seen to be capable of supporting 

vegetation. 

 

After surface stripping topsoil shall be excavated and removed to a depth and over an area 

within the area occupied by the Permanent Works both to be specified by the 

Employer/Engineer. 

 

Unless otherwise directed by the Employer/Engineer, all topsoil shall be removed from the 

areas to be excavated or filled and stockpiled neatly for re-use for any purpose such as 

reinstating pipe trenches and soiling slopes of cuttings and embankments or verges and 

borrow areas. 

 

The Contractor shall make his own arrangements for temporary storage sites for topsoil 

either inside or outside the Site to suit his convenience subject to the written approval of 

the Employer/Engineer. Where topsoil is to be spread on areas, which are to be grassed, it 

shall not contain any stone larger than 75 mm nominal size. 

 

Where directed by the Engineer and where topsoil is not required to be left on site, it shall 

be picked up and carted to an approved dumping ground off Site and disposed of neatly to 

the satisfaction of the Employer/Engineer. 
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No earthworks shall be carried out until surface stripping and the Employer/Engineer has 

approved removal of topsoil. 

 

After removal of topsoil and before any excavation work is commenced, the Contractor 

shall agree on ground levels with the Engineer. Should this procedure not be adopted the 

Employer/Engineer reserves the right to base the final measurement on the survey 

information available. 

 

3.3 Removal of Unsuitable Material: 

 

Where the Employer/Engineer so directs, the excavation and disposal of unsuitable 

material or anthills shall take place under embankments, prior to filling, or in cuttings after 

the earthworks have been excavated down to formation level. 

 

Where anthills fall within the limits of an embankment, all that portion of the anthill, which 

lies above the natural ground, shall be removed. In addition, no ant earth shall be allowed 

to remain within one metre of the finished formation level of any embankment. 

 

Where cuttings are made through anthills, all traces of ant earth shall be excavated and 

disposed of to a minimum depth of one metre below the finished formation levels within 

the limits of the formation and drains. 

 

After excavation, termite poison shall be added in accordance with the Manufacturer’s 

recommendations or as specified by the Employer/Engineer. 

 

Cavities formed by the removal of unsuitable material, anthills or ant earth shall be 

backfilled with approved material and compacted by power rammers to a density of not 

less than 91% Mod AASHTO. 

 

All excavated material shall be disposed of and dumped, spread and levelled in worked out 

borrow area or to a suitable location to the approval of the Employer/Engineer. 

 

 

3.4 Earthworks: 

 

All earthworks shall be constructed as shown on the Drawings or directed by the 

Employer/Engineer and shall adhere to the specified slopes, levels, depths, widths and 

heights. 

 

Should any excavation be made beyond the specified slope level, width or height, the 

Contractor shall make well the area affected in a manner satisfactory to the 

Employer/Engineer. 

 

 

 



STRATHMORE HOUSING DEVELOPMENT TENDER No. HL/COMP/BLDG/02/2024 

66 

 

3.5 Excavation and Disposal of Rock: 

 

“Soft Rock” or hard material shall mean all classes of material, which have to be removed 

by the use of pneumatic tools. This classification does not include rock which is well 

fissured and layered and which can be economically removed without the aid of the 

pneumatic tools, nor does it include boulders less than 0,28 cubic metres in volume. 

 

“Hard Rock” shall mean all classes of material, which can only be economically removed 

by either blasting or feather wedging and includes solid unweathered rock and boulders 

exceeding 0,28 cubic metres in volume. This classification does not include rock, which 

can be removed with the aid of pneumatic tools.  

 

The Employer/Engineer’s decision as to what is measurable as soft or hard rock within the 

meaning of this clause shall be final. 

 

Rock taken from any excavation shall be disposed of in the following order of preference: 

 

Stockpiles within the Site in an area to be approved by the Employer/Engineer; or removed 

from the Site and dumped, spread and levelled in a worked out quarry or other suitable 

location to the approval of the Engineer. If the rock is stockpiled, it shall be used elsewhere 

in the Works where rock-piling or lining is specified. 

 

3.6 Waterways: 

 

Care should be taken that a free waterway in streambeds, gutters or temporary waterways 

is maintained at all times. 

 

Special precautions shall be taken by the Contractor not to change the existing conditions 

by leaving spoil in waterways or diverting the water on to private ground in any other way. 

 

Should flooding of private or public property occur through the waterway being obstructed 

or through water being diverted in any other way by excavated or other material or through 

any other cause occasioned by the construction of the Works, the Contractor shall settle all 

claims and make good any damage at his own expense. 

 

 

3.7 Compaction of Existing Ground: 

 

On completion of the excavation for road formation and before any fill is superimposed, 

the top 150 mm of the existing ground shall, where shown on the Drawings or directed by 

the Employer/Engineer, be compacted to not less than 91% Mod AASHTO. Where 

excavation is taken to a greater depth than shown on the Drawings the Contractor shall at 

his own expense fill the voids with granular fill compacted to 91% Mod AASHTO. 
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3.8 Placing and Compaction of Fill: 

 

Fill material shall be placed in layers not exceeding 250 mm thick before compaction. Each 

layer shall extend over the full width of the embankment or area to be filled and water shall 

be added as necessary so that the material is compacted at the optimum moisture content. 

 

All fill in the Works shall be compacted to 91% Mod AASHTO or higher density if so 

specified in the Bills of Quantities.  

 

When filling is used to form an embankment for the road, the Contractor shall control and 

direct construction traffic uniformly over the full width of the embankment. 

 

The Contractor shall obtain the approval of the Engineer to each successive layer of 

compacted fill before spreading a further layer on top. 

 

Where directed, the Contractor shall excavate benching on natural side slopes prior to the 

construction of embankments. 

 

The existing slope shall be benched by cutting steps at right angles to the slope as directed 

by the Employer/Engineer. The material so excavated shall be disposed-off.  

 

The manner of transport and spreading of fill shall be subject to the approval of the 

Employer/Engineer and unsuitable material shall be removed and disposed of as directed 

at the Contractor‘s expense. 

 

3.9 Water for Compaction: 

 

It is essential that all material used in the formation of embankment has the correct amount 

of moisture, or Optimum Moisture Content (OMC) before it is compacted. 

 

Sufficient water shall be added to bring the moisture content of the material up to within + 

0% or –2% of the Optimum Moisture Content of the material. 

 

The addition of water, if necessary, shall be made by successive applications of water from 

approved water sprinklers and the water shall be evenly applied over the whole area to be 

compacted and it shall then be thoroughly mixed with the material until a homogenous 

mixture is obtained before compaction is commenced. 

 

3.10 Inclement Weather: 

 

No placing of soil in embankments or compaction of embankments or subgrade will take 

place where the ground is water-logged nor shall such operations be recommended until, 

in the opinion of the Employer/Engineer, the ground is dried out sufficiently to permit such 

operations to be carried out promptly. 
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3.11 Selection of Fill Material from Site Excavation: 

 

A maximum quantity of material excavated from the Site shall be placed in embankment 

filling and the Contractor shall ensure that suitable and approved material for filling is kept 

separate for use and is not contaminated with unsuitable material. 

 

The Contractor shall arrange such tests in advance of excavation and during compaction as 

he considers necessary, to determine the suitability of material to be excavated for use as 

fill. 

 

Material taken from excavations on the Site shall only be used for fill if it is inorganic and 

free from vegetable matter and it is deemed to be suitable by the Engineer and in no case, 

unless specifically permitted by the Engineer in writing, shall it be used unless 100% passes 

the 75 mm sieve and not more than 65% passes the No. 200 (75 microns) sieve and the 

plasticity index for the material passing No. 36 sieve (425 microns) shall not be greater 

than 18. 

 

3.12 Borrow Area: 

 

Fill material which is required in addition to that provided by the excavations on Site shall 

be obtained from borrow areas approved by the Engineer. The Contractor shall not use any 

other source of fill without prior written permission of the Employer/Engineer. 

 

The Contractor shall clear and remove all vegetation, trees etc. from the borrow area.  

Adequate supervision shall be provided in every borrow area to ensure that approved 

material is not contaminated with unsuitable material. 

 

Borrow pits must at all times be maintained and operated in such manner that there is no 

danger to persons, livestock or property. 

 

The Contractor shall provide and maintain access roads capable of carrying construction 

traffic to the borrow areas. 

 

The Contractor shall reinstate to an even surface all borrow areas and re-spread the topsoil 

and provide such drainage if required as the Employer/Engineer may direct at the 

completion of the Contract. 

 

3.13 Trimming of Slopes and Tolerances: 

 

The slopes and embankment shall be trimmed by hand or by approved mechanical means 

to uniform batters as shown on the Drawings or as directed by the Employer/Engineer. 

 

Any rock or boulders appearing in the face of the cutting shall be trimmed back to within 

the tolerances specified, and in addition, any such rock or boulders, which in the opinion 

of the Employer/Engineer is unstable, shall be completely removed and the resulting void 

filled with compacted material to the approval of the Employer/Engineer. 
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The tolerances that will be allowed in width on banks is plus 150 mm only on either side 

of the centre line. In cuttings the tolerances will be minus 75mm and plus 150 mm on either 

side of the centre line. 

 

Slope tolerances will be as follows: 

 

Specified slope 1 in S 

Steepest slope   1 in (S – 0,1) 

Flattest slope      1 in (S + 0,1) 

 

A tolerance of plus zero and 25 mm will be allowed in relation to the specified finished 

formation level provided that allowable rate of variation from the specified grade shall not 

exceed 25 mm in 6 metres. 

 

The tolerances allowance in respect of cambers or crossfalls shall be as follows, where the 

crossfall or camber is specified as 1 vertical to “H” horizontal: 

 

  

Maximum Crossfall Minimum Crossfall 

H < 25 H > 25 H < 25 H > 25 

1: H - 2 1: H – 4 1: H + 2 1: H + 4 

 

 

3.14 Finishing off to the Formation: 

 

For the full width of formation along the road centre line, the top 150 mm of embankment 

immediately below the formation or sub grade levels specified will be required to be 

constructed of selected superior quality material. 

 

In cuttings, where the material at the required finished level is unsuitable, over-cutting shall 

be carried out to a depth specified by the Employer/Engineer and refilling carried out using 

selected superior materials. 

 

The top 150 mm of formation, termed the sub grade, whether in cutting or on embankments, 

is required to be finished to the specified levels and shapes and compacted to the density 

in the Bills of Quantities. 

 

3.15 Grassing: 

 

Where shown on the Drawings or as directed by the Employer/Engineer, any areas 

including slopes of cuttings and embankments shall be planted with suitable grass to the 

approval of the Employer/Engineer.  

 

The rhizomes shall be planted at 250mm centres and shall be watered at regular intervals 

to ensure quick and constant growth. The Contractor shall be responsible for the 
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preparation of the area for planting the grass and for making all necessary arrangements 

for obtaining the grass. The Contractor shall also be responsible for the watering, cutting, 

fertilizing and maintenance of all grassing during the period of the Contract. 

 

3.16 Excavation for Drainage Channel and in Trenches for Pipe Culverts, Pipelines and 

other Works: 

 

A maximum amount of the material excavated in the construction of drainage channels and 

in trenches shall be re-used as backfill or used as embankment fill and the Contractor shall 

ensure that suitable and approved material for filling is kept separate for use and not 

contaminated with unsuitable material. 

 

All drainage channels shall be excavated to the specified line, levels and falls and trimmed 

to the required cross-section as shown on the Drawings. 

 

Any unsuitable or surplus material shall be disposed as specified. 

 

Excavations shall be carried out to the net outline of the structure or lining to be placed in 

the excavated area or, in the case of pipes or culverts without a concrete surround, to a 

width equal to the outside diameter of the pipe (or equivalent structure) plus 300 mm with 

a minimum excavation width of 600 mm. 

 

If, without prior permission having been obtained, any excavation that is wider than that 

set out above, the Contractor shall immediately stop work on that section of excavation 

until he has received the Employer/Engineer’s permission in writing to proceed. The 

granting of such permission may be dependent on the provision of concrete protection or 

other measures, and the Contractor shall carry out these at his own expense and to the 

satisfaction of the Employer/Engineer. 

 

 

3.17 Support of Excavations: 

 

The Contractor shall provide the necessary support of excavations. If in the opinion of the 

Employer/Engineer the support used by the Contractor is insufficient, then the Contractor 

shall provide stronger support as ordered by the Employer/Engineer. 

 

3.18 Maintaining and Supporting Services and Structures: 

 

The Contractor shall be responsible for determining the position and maintaining all 

watercourses, sewage drains and water pipes, electricity and telecommunication cables, 

other services and structures encountered during the construction of the Works and for any 

remedial measures necessary to make good any damage arising out of the construction of 

the Works. He shall temporarily support or divert and subsequently reinstate all such 

services and structures to the satisfaction of the Employer/Engineer and the appropriate 

Authority. 
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3.19 Slips and Falls and Excess Excavation: 

 

Every precaution shall be taken by the Contractor to prevent slips and falls of earth and 

other material in the excavations. In the event of slips or falls occurring or in the event of 

excavation being made in excess of the minimum necessary or practicable for the 

construction of the Works, the voids so formed shall be filled. In all cases where the voids 

so formed may in the opinion of the Employer/Engineer affect the stability of the ground 

for the support of permanent works or of adjacent structures and services, then such voids 

shall be filled solid with Grade 10 concrete. In all other cases the voids shall be packed 

with selected excavated material and thoroughly compacted. 

 

In the event of slips, falls and over-excavation in trenches resulting in trench widths 

exceeding the maximum widths specified, the Contractor shall alter the form of 

construction and provide additional concrete or lining material over the lengths affected as 

the Employer/Engineer may direct. 

 

3.20 Excavation to be Kept Free from Water: 

 

The Contractor shall keep all excavation free from water and sewage whether affected by 

floods, storms or otherwise, to enable the Works to be constructed in dry conditions. 

 

3.21 Excavated Material: 

 

Material from the excavation suitable for backfilling and for forming embankments shall 

be selected and removed to temporary dumps to be stored until required. Where necessary 

to preserve its suitability for backfilling, such material shall be protected from rain. 

 

Where trenches are excavated within road reserves, no material shall be stored beside the 

trenches or over previously backfilled trenches without the prior permission of the 

Employer/Engineer. Such permission if granted, will set a limit on   the height of such spoil 

heaps and the minimum distance from the toe of the heap to any open excavations. 

 

All hollow and uneven places caused by inaccurate or unnecessary excavation in the 

bottom of trenches shall be completely filled in with concrete (Grade 10) or at the 

Employer/Engineer’s discretion, with rammed selected fill material or river sand, all at the 

Contractor’s expenses. 

 

Hollows left at the bottom of trenches caused by the excavation of boulders shall be filled-

in with similar cement concrete or selected fill and will be measured and paid for. 

 

In pipe trenches excavation shall be to the depth of the underside of the barrel of all pipes 

in such a way that the pipe barrels rest on a solid foundation from joint to joint. The 

tendered price for trench excavation shall include for the excavation of all joint holes in the 

bottom of the trench.  
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Where the bottom of the trench is composed of rock the excavation shall be taken out to 

75 mm below the underside of the barrel of the pipe, and the pipes shall be laid on a firm 

bed of approved soft material, unless the Employer/Engineer shall direct, in special cases, 

the use of river sand or concrete Grade 10 for bedding. 

 

The permissible length of trench opened up ahead of pipe laying is to be subjected to the 

approval of the Employer/Engineer. 

 

Excavated material which in the opinion of the Employer/Engineer, is unsuitable for 

backfilling, shall be removed from the Site. 

 

3.22 Disposal of Spoil: 

 

No backfilling shall be commenced until the Employer/Engineer has inspected and 

approved the Works that will be covered up. 

 

Backfilling shall be carried out in 300 millimetre layers, each layer being thoroughly 

compacted to a density of not less than 91% Mod AASHTO before the next is placed. 

Mechanical rammers shall be used except where, to safeguard property and services, the 

Engineer directs otherwise. In such cases hand rammers of at least 7-kilogram mass shall 

be used and there shall be at least two rammers working to one person filling. In suitable 

materials a vibratory compactor may be used in place of rammers.  

 

Any backfilling carried out in sub-base layers (i.e. within the depth of the pavement) shall 

be compacted to the same standard, and with the same quality of material as specified for 

the particular pavement layer (refer to pavement specification). 

 

On completion of backfilling, all surplus material shall be promptly disposed-off. 

 

 

4. Pavements 

 

4.1 Definitions: 

 

Sub-grade: 

 

Shall be the uppermost 150mm thick (compacted thickness) layer of insitu or fill material 

immediately underlying any gravel layer which forms a sub-base, base, or when gravel 

layers are omitted, the layer immediately beneath a concrete wearing surface. 

 

(BASE 2) 

 

Shall be a gravel layer constructed immediately above the sub-grade and immediately 

under a gravel base layer, or where the base is omitted, the layer immediately beneath a 

concrete floor slab or concrete wearing surface. 
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(BASE 1) 

 

Shall be a gravel layer constructed immediately above the sub-base, or where sub-base is 

omitted, immediately above the sub-grade, and immediately beneath an asphaltic wearing 

course layer. 

 

Where the asphaltic wearing layer is omitted the base layer shall be called a gravel-wearing 

course. 

 

4.2 Employer/Engineer’s Approval of Method: 

 

The Contractor shall not commence work on the sub-grade, sub-base, base, surfacing or 

shoulders until he has obtained the Employer/Engineer’s approval in writing of the plant 

and method that he proposes for each and every operation. 

 

The foregoing provisions shall not prevent the Engineer from requiring the Contractor to 

vary his plant or methods at any time during the execution of the Works, should the 

Employer/Engineer consider this essential for carrying out the Contract. The Contractor 

shall not vary plant or methods, which have been approved by the Employer/Engineer, 

without previously obtaining the Engineer’s approval of such variation in writing. 

 

4.3 Prevention of Damage to Partially Completed Pavements: 

 

The Contractor shall ensure that the passage of vehicles or plant over partially completed 

sub-grades, sub-base, pavement or shoulders shall not occasion any rutting or other damage 

or disturbance or rutting or other damage or disturbance to occur. The Contractor shall 

make good any damage or imperfections as directed by the Employer/Engineer’s 

Representative. 

 

Vehicles and plant passing over the partially complete sub-grade, sub-base pavement or 

shoulders shall not be allowed to travel in a single track but such traffic shall be spread out 

over as great a width as practicable. There shall be no storage or stock piling of material 

on top of partially completed pavements or shoulders. 

 

4.4 Water for Pavement Construction: 

 

The Contractor shall provide all water necessary for the construction of pavements and 

shoulders. Such water shall be clean and free from organic matter, waste matter and other 

harmful or obnoxious substances. The Contractor shall provide all plant necessary for 

conveying and distributing water and the water shall be evenly sprinkled on the surface of 

material by machine of a type or types to be approved by the Engineer, such machines 

being capable of uniformly distributing the water at a known, predetermined and constant 

rate. 
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4.5 Roller and Mixing Equipment: 

 

Smooth –wheeled, vibratory and pneumatic tyred rollers where employed for compaction 

on the road works as detailed in subsequent clauses shall be of a type approved by the 

Engineer. The distribution of wheels on any roller shall be such that the whole of the ground 

surface within the width of the roller is loaded during each pass of the roller. 

 

Equipment necessary for the thorough mixing of the gravel in order to achieve a uniform 

moisture content throughout the material, shall be tractor-drawn disc harrow type machines 

(or similar to the Employer/Engineer’s approval) and the Contractor shall supply sufficient 

of such units to ensure adequate mixing of the material, taking into account any time 

limitations and weather conditions.  

 

4.6 Pavement and Shoulder Levels and Tolerances: 

 

The pavement and shoulder levels as shown on the Drawings or as directed shall be the 

finished surface levels or the levels before the application of any bituminous surface 

dressing. The level at any point on the surface of each course shall conform to that shown 

in Column 2 of Table 1. In addition, the surfaces of the finished sub grade, sub-base, base 

and shoulders shall, when tested with a 3 metre straight edge placed in any position on the 

finished surface parallel to the centre line, have no depressions greater than that shown in 

Column 3 of Table 1. 

 

Table 1 

 

1         2                       3 

 

Surface of Course          Tolerance True                       Maximum  

                                                           Surface                                Depression   

                                   Level                                   Tested with 

                                                                                3 Metre Straight    

 

         

Sub-grade                                      +    0 mm                              10 mm 

- 25 mm                                           

 

Bases:  2,3,4 & 5                           +    0 mm                             10 mm 

- 25 mm 

   

Base 1      +    20 mm                            5 mm 

-   0 mm 

 

 

Shoulder                              +   20 mm                          10 mm 

                                                       -     5 mm 
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Sub-grade or  

Sub-base under                                   +     6 mm                             5 mm 

concrete                                               -     6 mm 

          

 

 

The tolerances in the thickness of materials for the construction of pavements shall be as 

follows: 

 

Base 2  : thickness + 20 mm to – 20 mm 

 

Base 1    : thickness + 20 mm to – 15 mm 

 

Shoulder : thickness + 20 mm to – 15 mm 

 

The surface of the shoulder where it joins the base, shall in no case be at a higher level 

than, nor more than 5 mm lower than the level of the adjacent surface of the base. 

 

 

 

4.7 Trial Lengths of Pavements: 

 

The Contractor shall submit in writing to the Employer/Engineer’s Representative his 

proposals for grading, mixing, transporting, placing, spreading, and compacting materials 

comprising the gravel pavements before the construction of the trial lengths. The 

Contractor shall construct a trial length of at least 400 square metres of each type of 

pavement as required by, and in the presence of, the Engineer’s Representative. 

 

If, in the opinion of the Employer/Engineer, the results of the trial length of pavement 

indicate that the Contractor‘s proposed plant or method will complete the pavement 

adequately and in accordance with Specifications, the Contractor may proceed with the 

work. 

 

Otherwise the contractor shall submit in writing proposals for modifying his plant or 

methods and shall, if the Engineer so requires, construct further trial lengths of pavement 

until the specified results are obtained. The location of this trial length shall be as directed 

by the Employer/Engineer’s Representative. During the construction of the trial length or 

pavement, the Contractor shall employ such types and weights of rollers or other 

compacting equipment in such a manner as the Employer/Engineer’s Representative may 

require. 
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4.8 Preparation of Sub-grade: 

 

Any sub-grade material which in the opinion of the Employer/Engineer’s Representative 

fails to comply with this Specification due to being inadequately compacted or being 

unsuitable as directed or approved by the Employer/Engineer’s Representative shall be 

removed and replaced by suitable material at the Contractor’s expense. 

 

Any irregularities or depressions which develop in the surface of sub-grade during 

compaction shall be corrected by loosening the surface of the places affected and adding, 

removing, or replacing material and re-compacting as specified herein so that the surface 

is smooth and uniform. At all times the surface of the sub-grades shall be kept in such 

condition that they will drain quickly and effectively, and to this end small drainage grips 

shall be dug through the sub-grade of the verges wherever required. Any erosion that may 

develop on the surfaces of sub-grades shall be made good by the Contractor at his own 

expense. 

 

No sub-grade shall be covered up until it has been inspected, tested for density and level 

and approved by the Employer/Engineer’s Representative. 

 

4.9 Sources and Supply of Gravel: 

 

The Employer/Engineer shall approve the sources of supply for gravel to be used for each 

part of the Works, and the Contractor shall not use any other sources of gravel without the 

written permission of the Employer/Engineer. 

 

In the use of naturally occurring gravels, the Contractor shall be responsible for winning 

gravel that complies with the required Specification. 

 

Gravel borrow pits must at all times be maintained and operated in such a manner that there 

is no danger to persons or livestock and shall be restored to the satisfaction of the Engineer 

on completion. 

 

Pavement layers shall comply with the following specifications: 

 

 a) Base 2 layers 

 

 i) 

        - Material- Natural                            Stabilised 

Gravel                              Gravel  

Reject Index              1R 

Coarseness Index       1C 

Fineness Index           1F 

Plasticity Index          1P 

Liquid Limit                       WO 

C.B.R. Value –soaked 

U. C. Strength @ 7 days 

Max 20                              Max 10 

               50 to 70 

                 5 to 15 

                 Max 12 

                 Max 30 

Min 30 @ 95% HCE Min 50 @ 95% HCE 

    N/A              Min                 1,0MPa 
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ii) Grading Specification 

____________________________________________________________ 

                        B S Sieve Size    (mm)                                             % Passing  

____________________________________________________________ 

          37,5                                       100                                                                            

                     19,0                                                          80      -    100 

                                9,5                                                            55       -      80    

                                4,75                                                          40       -      64     

                                2,36                                                          30       -     50 

                                1,18                                                          22       -      40   

                                0,6                                                            15       -      30        

                                0,3                                                            10       -      23 

                                0,15                                                            8       -      19 

                                0,075                                                          5       -      15   

 

 Any oversize material in excess of 50 mm shall be removed from the Works prior to   

            processing if so directed by the Employer/Engineer. 

 

b) Base 1 Layer 
 

        - Material- Natural                Crushed              Stabilised 

Gravel                  Stone                  Gravel  

Reject Index             1R 

Coarseness Index      1C 

Fineness Index          1F 

Plasticity Index          1P 

Liquid Limit                       WO 

C.B.R. Value –soaked 

U. C. Strength @ 7 days 

Max 15                 Max 5                 Max 10     

50 to 70                50 to 70              50 to 70 

  5 to 15                  5 to 20                5 to 15 

Max 6                     Max 6                 Max 6 

Max 25                   Max 25              Max 25 

Min 80 @ 96 to 98% H C E 

    N/A              N/A               Min  1,5MPa 

 

ii) Grading Specification 

 

           

Crushed            

 

 

 

Stone 

 

Natural Gravel 

37,5 100 100 

19,0 80 –100 80 – 100 

9,5 55 – 80 55 – 80 

4,75 39 – 60 40 – 64 

2,36 28 – 45 22 – 40 

1,18 20 – 37 15 – 30 

0,6 15 – 31 10 – 23 

0,3 10 – 26 8 – 19 

0,15 7 – 23 5 – 15 

0,075 4 – 20  
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Any oversize material in excess of 50 mm shall be removed from the works prior to 

processing if so directed by the Employer/Engineer. 

 

 c) Shoulder and Fill Layers 

 

 

 - Material-         Shoulder                            Fill 

Reject Index                  1R 

Coarseness Index           1C 

Plasticity Index              1P 

Plasticity Product           PP 

Particle Size 

Distribution 

C.B.R. Value –Soaked 

Max 10                              Max 5 

20 to 60                             10 to 70    

Min 12                     Min 12 and Max 30 

Min 300 & Max 80 Min 250 & Max 900 

                  

To be continuously graded 

    N/A              Min 10 @ 93% HCE 

 

                             IF CALCULATED FOR TOTAL SAMPLE – 250 mm 

 

  d) Wearing Coarse Gravel  

   

For a given grading modules (GM); the acceptable IP will be in the envelope 

enclosed by 

 

max Ip        = 15 (GM - 0,25) and 

min Ip         =   10 (GM – 0,25)  

 

The acceptable range of the grading modules will be 1,5 – 2,5 

 

A variation of the IP from the above may be allowed by the Employer/Engineer. 

 

4.10 Laying and Compaction of Gravel Base 2: 

 

The lower Base (Base 2) shall be deposited and spread in a uniform layer across the road, 

so that the final base layer as shown on the Drawings, correct to line, slope, widths and 

level is obtained. The base layer shall be compacted in one layer in a methodical and 

orderly manner. It shall be compacted throughout to a minimum dry density as shown on 

drawings, and at moisture content in the range –3% to +1% of Optimum Moisture Content 

for the compaction plant being employed. 

 

Compaction shall be carried out by approved compactors or rollers, which follow a regular 

route such that each track slightly overlaps the adjacent previous track and the entire area 

of each layer is covered. Compaction shall progress from the sides to the centre of the 

section under construction, or from one side towards previously compacted work. 

 

The surface of the finished base layer shall be smooth and free from irregularities to the 

approval of the Employer/Engineer. Any parts of the surface of the base layer which do 
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not comply with the above requirements shall be corrected by being scarified, reshaped, 

remixed and re-compacted as may be necessary, or shall be otherwise treated as the 

Employer/Engineer may require, at the Contractor’s expense. 

 

4.11 Laying and Compaction of Base 1: 

 

Laying of and compaction of base 1 shall be the same as for base 2 except that the 

compaction effort will be higher as indicated on the drawings. 

 

4.12 Stabilized Gravel: 

 

Where shown on the Drawing or instructed by the Employer/Engineer, the base or sub-

base, shall be stabilized with cement or lime. Cement shall comply to SAZ A46 and lime 

to SAZ A19. 

 

The gravel for stabilization shall comply with the requirement for gravel base or sub-base, 

whichever the case may be, in all respects except those for Texas Triaxial Strength, 

Plasticity Index and Plasticity Product, all of which shall have values which in the 

Employer/Engineer’s opinion render the gravel suitable for use as base (or sub-base) with 

stabilization using cement or lime. 

 

The rate of addition of the stabilizing agent (expressed as the percentage by weight of the 

dry material to which it is to be added) shall be as instructed by the Employer/Engineer, 

following the results of tests on samples from the stockpiles which the Contractor proposed 

to use for stabilized gravel base or sub-base and when planning his operations, the 

Contractor must make due allowance for the delay between stockpiling and the material 

becoming available for use. 

 

Before the stabilizing agent is applied, the material to be stabilized shall be spread, mixed, 

shaped true to line, grade and across section and lightly compacted. The loose thickness 

shall be such as to give the specified thickness after the full compaction has been carried 

out. The instructed percentage of stabilizing agent shall be uniformly spread over full 

widths to be stabilized as shown on the Drawings. Only sufficient stabilizer for immediate 

use shall be spread ahead of the mixing operation and any stabilizer which, in the opinion 

of the Employer/Engineer, becomes defective shall be replaced at the Contractor’s expense. 

 

No traffic or plant not actually used in the spreading or mixing operations shall be allowed 

to pass over the stabilizing agent, when so spread, until it has been mixed into the material 

to be stabilized. 

 

Immediately after the stabilizing agent has been spread, the agent and the material to be 

stabilized shall be thoroughly mixed to form a fine tilth for the full depth of the layer, and 

mixing shall continue for as long as is necessary to ensure that the resulting mixture is 

homogenous. 
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Care shall be taken both during this and during subsequent watering operations that the 

layer underlying that being stabilized is not disturbed and that no material from the 

underlying layer or shoulders is mixed with that being processed. 

 

Water shall be added where necessary, and thoroughly mixed in successive increments, to 

obtain the required moisture content uniformly throughout the depth of the layer. Care shall 

be taken to avoid either a concentration of water at any point, or any flow of water over the 

surface. 

 

Any portion of the work, which becomes saturated after the stabilizing agent has been 

added, shall be rejected; this shall apply equally to saturation by rainfall. 

 

The base shall be compacted in one layer and shaped on completion of the mixing and 

watering operations. Compaction shall be to a minimum dry density of 96% Mod 

AASHTO and at a moisture content in the range –3% to +1% of Optimum Moisture 

Content. 

 

The gravel layer shall be shaped in accordance with the correct lines, slopes, widths and 

levels shown on the Drawings. 

 

The surface finish after compaction shall be free from ridge compaction planes, laminations 

or other surface irregularities. 

 

All work required to produce the finished pavement layer shall be completed within five 

hours of spreading the stabilizing agent with exception of rolling to reduce cracking. 

 

The Contractor shall roll the finished layer once, not less than six and a half hours, nor 

more than seven hours, after spreading the stabilizing agent, with a 12 tonne or 18 tonne 

smooth wheeled roller to reduce cracking of the layer. 

 

All construction joints with previous work shall be cut cleanly and vertically at right angles 

to the road centre line, for the full width of the work, the previous work. Previous work 

must be fully compacted at all times. Test holes shall be backfilled by the Contractor at his 

expense, with fully stabilized and compacted material, to the same standard as the base 

course. 

 

The stabilized base shall be continuously kept damp for a period of seven days after 

construction. All traffic other than that required for watering shall be kept off the completed 

base course for this period. The prime coat shall then be applied as soon as practicable. 

 

The stabilizer content shall not be less than 60% nor more than 140% of the specified 

amount and the average stabilizer content over 20 samples shall not be less than 90% nor 

more than 120% of the specified amount. 
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4.13 Testing: 

 

Testing of compaction shall be in accordance with the Statistical Control of Compaction in 

use by the Ministry of Transport. 

 

5. Stone Pitching 

        

5.1 Stone for Pitching: 

 

Stone for pitching shall be clean, sound, hard and un-weathered, selected from excavations 

of hard rock on Site or brought onto the Site from an approved source. 

 

No stone with dimensions less than 150 mm in any direction shall be used except for the 

filling of small gaps between stones that may be unavoidable due to the irregular shape of 

the stones. 

 

5.2 Construction of Stone Pitched Surfaces: 

 

Pitching stones shall be set in contact and firmly bedded into the surface on which they are 

to be laid and spaces between the stones filled with cement mortar with addition of smaller 

wedging stones where necessary. 

 

The mortared joints shall be struck off flush and trowelled to a neat and tidy finish. 

 

The stones shall be laid such that the minimum thickness of completed surfaces shall be 

150 mm when measured normal to the finished surface. 

 

The most suitable faces of stones shall be laid uppermost in order to achieve the smoothest, 

most even and tight surface possible. The profile of the completed pitched surface shall be 

true to line, level and shape. 

 

Where necessary or directed by the Employer/Engineer, a foundation trench shall be 

excavated to firm ground along the toe of the area to be pitched and shall be packed with 

stone and grouted to the approval of the Employer/Engineer. 

 

Before any stone pitching commences the Contractor shall discuss with the 

Employer/Engineer and receive a directive about the requirements for weep holes to be 

formed through the stone pitched surface. 

 

6. Bituminous Surfacing  

 

6.1 Binders 

 

Tar may be used only for prime 
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The following are recommended binders together with their uses and spraying/ mixing 

temperatures. 

 

6.2 Aggregates: 

 

All aggregate must be free of clay and organic matter. 

 

  

  

  

Binder            Type –Grade               Usage         Recommended        

               Temperature. 

        Degrees Celsius 

        Mixing Spraying 

 

  

 Bitumen      150/200 Pen         Surface                             150 

 

 Bitumen      MC 30                  Prime                                  60 

                      (cutback) 

 

 Tar            TP7                       Prime                                  70 

  

 

6.3     Prime Coat: 

  

The tenderer may use a cut back bitumen or tar prime to comply   with SABS 1260 – 1979 

and SAZ No. 105 (Road Tars) respectively. The following rates of prime application are 

to be used for materials currently in use. 

 

Approved tar prime - 0,6 1/m2 –as sprayed 

Approved bitumen prime- 0,80 1/m2 – as sprayed 

 

6.4 Bituminous Material used for Surfacing: 

 

The bitumen binder used in surfacing work shall be 150/200-penetration grade bitumen to 

conform to SAZ No. 144. 

 

The bitumen shall be of the ‘straight run’ type and cutting back with fluxing oils of any 

nature will NOT be permitted. 

 

The Contractor shall supply a complete schedule of the physical characteristics of the 

bituminous material offered, together with the trade name and the manufacturer’s name. 

 

The Contractor shall provide free of charge samples for testing. 
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Surfacing materials shall comply to the following: 

 

a) Binders 
 

Bitumen    -   To comply with SAZ No. 144 

Bitumen (Emulsion)     -   To comply with B.S. 434 

Tar (All Grades)           -   To comply with SAZ No. 105 

b) Aggregate –Coarse 
 

Flakiness Index  - Max 30 

Ten Percent Fact (Dry) - Min 120 KN 

Ten Percent Fact (Wet)  - Not more than Dry Result  

     plus 30%   

  Grading              -  single sized aggregate 

Size           B.S. 

Sieve: 

Total % Passing  

(Normal) 26,5 19,0 13,2 9,5 6,7 4,75 2,3 

- 19 + 13,2 (Tack) 

 

-13,2 + 6,7 

(Tack/Seal) 

 

-9,5 + 3,55 (Seal) 

100 

 

 

   - 

90-100 

 

   100 

0-20 

 

 

85-100 

 

 

   100 

0-5 

 

 

0-55 

 

 

85-

100 

  

0-1 

 

 

0-10 

 

 

0-50 

    - 

 

 

0-2 

 

 

0-10 

   - 

 

 

   - 

 

 

0-2 

 

 c) Aggregate -Fine  

 

  GRADINGS –GRIT & SLURRY SEAL AGGREGATE 

 Size 

(Normal 

             

 

B.S 

Sieve: 

 

 

Total  

 

 

   %  

 

 

Passing 

    

 6,7 4,75 3,35 2,36 1,18 0,60 0,30 0,15 0,075 

- 6,7 + 1,18 (Grit 

Seal) 

 

Slurry Seal (Fine) 

 

Slurry Seal (Coarse) 

100 

 

 

 

 

 

 

100 

0-85 

 

 

 

100 

 

 

70 - 

100 

0-50 

 

 

 

  - 

 

 

  - 

0-

30 

 

 

80-

100 

 

 

45-

90 

  

0-6 

 

 

55-95 

 

 

 

30-70 

    - 

 

 

35-

70 

 

 

20-

50 

   - 

 

 

20-

50 

 

 

12-

30 

0-2 

 

 

10-

30 

 

 

7-

20 

 

 

   - 

 

 

5-15 

 

 

 

5 –15 
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 d) Fillers 

 

Portland Cement - To comply with SAZ No. A46 

Hydrated Lime - To comply with SAZ No. A19 

 

 e) Slurry Seal 

  

 Grading   - As above 

 Agg. Quantity           -  81 to 83 % by Mass 

 Cement Quantity - 1 to 3% by Mass 

 Emulsion Quantity - 16 to 18% by Mass 

 Emulsion Quantity - Min 55% by Mass Bitumen 

  Water Addition - To give Viscosity (Colas  

 Viscometer) of 6 to 7 for  

                                                                    Mechanical spreading. 

 

 

6.5 Workmanship: 

 

Surfacing must not be undertaken when the base is wet, or during wet or misty conditions, 

when rain appears imminent or when the air temperature is below 150 C. 

 

  a) Application of Prime Coat 

  

The finished base course shall be checked and passed by the 

Employer/Engineer before any surfacing work is undertaken by the 

Contractor. 

 

After receiving the approval of the Employer/Engineer, the surface shall be 

swept thoroughly by hand or approved plant until all loose particles have 

been removed and a mosaic of the base course aggregate has been exposed. 

 

The surface shall then receive a very light spray of water only sufficient to 

assist the penetration of the prime. 

 

Prime shall preferably be MC30 cutback bitumen sprayed at 600C, or may 

be tar prime grade TP7 sprayed at 700C. The above temperatures are not to 

be exceeded by more than 100C nor maintained for longer than six hours. 

 

Arrangements for longitudinal overlaps and for entrance and exit paths for 

the distributor shall be by approval. 

 

After spraying, the road shall be closed to traffic for at least 3 days and may 

not be opened without the Employer/Engineer’s approval. 
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7. Associated Works - Roads 

 

7.1 Kerbing and Channelling: 

 

Precast concrete work shall be of an approved manufacture. All in situ-work shall be in 

accordance with the concreting specification  

 

All kerbing and channelling shall be true to line and grade, and precast sections shall be 

jointed with 1: 4 cement and mortar. All kerbing shall be haunched with Grade 10 concrete 

to the Employer/Engineer’s approval. 

 

7.2 Pipe Culverts: 

 

Pipe culverts will be constructed using two classes of pipes as follows: 

 

a) Where the depth of cover over a pipe and surround is less than one metre, 

culverts shall be constructed using Class S concrete pipes with a Grade 20 

concrete surround in accordance with the Drawings. 

 

 b) Where the depth of cover over a pipe exceeds one metre, culverts shall be 

constructed using Class X concrete pipes in accordance with the Drawings. 

 

If the Contractor wishes to construct pipe culverts using removable formers, he shall submit 

details to the Employer/Engineer for approval at the time of submitting his Tender. 

 

7.3 Road Markings: 

 

All road markings shall be carried out using an approved PVA paint. The paint shall be 

applied in two coats to the exact dimensions as shown on the Drawings. 

 

Before any paint is applied the road surface shall be dry and swept clean. The template 

used shall be in good condition and shall be sufficiently flexible to make continuous contact 

with the road surface throughout its length. 

 

7.4 Road Signs: 

 

Road signs shall be of standard pattern reflective on metal base, 

 Bolted or otherwise securely fixed to 50 mm mild steel tubular supports. 

 

From the lowest point of the sign and commencing with black, Give –Way signs shall be 

painted in alternate back and white bands 300 mm in width. Paint shall be enamel. 

 

The tubular supports shall be set 600 mm into the ground in concrete Grade 15 bases 

approximately 230 mm square in plan. The bottom ends of the supports shall be crimped 

to prevent the post being rotated in the concrete. 
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8. Public Utilities 

 

8.1 Protection: 

 

All water, sewer, electricity and telephone services and road lighting will be identified, 

located and protected from damage during construction. 

 

8.2 Relocation: 

 

Where it is necessary to remove and relocate any services, this shall be done in accordance 

with the requirements and specifications of the Employer. 

 

 

9. PIPE BEDDING 

   

9.1 Asbestos Cement Water Pipes: 

 

Unless otherwise directed, asbestos cement pipes are to be bedded where practicable as 

illustrated and described in the Drawings. 

 

 Where the trench passes through rock, or through any material such as clay that cannot 

economically be trimmed to an even bed, or is otherwise unsuitable for bedding, bedding 

shall be provided below the pipe and be well rammed leaving a compacted thickness of not 

less than 100 mm of such material below the pipe barrel. 

 

9.2 Galvanised Mild Steel Water Pipes, 

 

Galvanised steel screwed and socketed pipes shall in general be bedded as illustrated and 

described in the Drawings. Flexure of pipes to accommodate changes in grade and direction 

will be permitted within the manufacturer’s recommended limits. 

 

9.3 Unplasticised Polyvinyl Chloride Water Pipes: 

 

The pipe bed and the material used for backfilling around and for 150 mm above the pipe 

shall generally not exceed 20 mm. The presence of particles between 20 mm and 40 mm 

will be acceptable provided that the total quantity of such particle does not exceed 5 % of 

the total. Materials containing particles in excess of 40 mm size will not be acceptable.  

 

9.4 Earthenware and Concrete Sewer Pipes: 

 

Unless otherwise directed, earthenware or concrete sewer pipes are to be bedded as 

illustrated and described in the Drawings.  

 

 

 

 



STRATHMORE HOUSING DEVELOPMENT TENDER No. HL/COMP/BLDG/02/2024 

87 

 

9.5 Stormwater Pipes: 

 

Unless otherwise directed, stormwater pipes are to be bedded as illustrated and described 

in the Drawings. 

 

10. Laying Pipes: 

  

Pipe laying shall commence as soon as possible after the trench bottom or bedding has been 

inspected and passed by the Employer/Engineer. 

 

Pipe laying shall commence at the lower end of a line, and proceed in an uphill direction. 

 

 Where spigot and socket pipes are used the sockets shall be facing uphill. 

 

Pipes shall be laid to uniform grades as possible, and in straight lines between bends in 

plan, commencing where practicable, at the lowest end and working uphill. Whole lengths 

of pipe shall be used except where necessary to make up distance, at specials and as may 

be directed by the Employer/Engineer. 

 

At all abrupt changes of direction or where there are unbalanced forces generated, the 

pipeline shall be provided with anchors, thrust blocks or surrounds formed of Grade 15 

concrete. 

 

Pipes shall be lowered into the trench in a manner that they will not be damaged and shall 

be carefully examined for cracks and flaws immediately before laying. Pipes exhibiting 

any defects shall be immediately removed from the Site. 

 

Extraneous material shall be prevented from entering the pipeline during laying or 

subsequently. When laying is interrupted, approved caps of plugs shall be used to cover 

open ends. A suitable badger shall remain in the pipeline and be drawn through as work 

proceeds to ensure that pipes are completely clear before testing. 

 

Each pipe shall mate concentrically with the next to ensure that the invert is completely 

free of “lips”. Valves, connections and other fittings shall be incorporated into pipelines as 

the work proceeds. Branch ends at junctions shall be sealed with caps except where the 

branch pipeline is to be laid immediately. 

 

On completion of laying, trenches shall be backfilled as described in the section on 

“Excavations and Earthworks” of this Specification and as shown on the Drawings, and 

where concrete has been placed allowing sufficient time for the concrete to set adequately 

to safely permit backfilling. 

 Completed pipelines shall not be left unprotected for more than 24 hours. 
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11. Manholes 

 

Unless otherwise directed, manholes shall be constructed so as to conform with the 

Drawings supplied. Full details of any alternative design which the Contractor wishes to 

use must be submitted for consideration. Drawings and full technical details must be 

furnished. Normally, step irons shall be supplied with the manholes unless specifically 

noted in the Bills of Quantities. 

 

Where there is a change of direction at a manhole, the channel shall be formed with the 

greatest practicable horizontal radius of curvatures so as to ease the flow. In general, the 

slope of the channel invert shall be that of the outgoing pipe. 

 

The lower part of the manhole base slab shall be poured to pipe invert level before 

pipelaying, and the upper part after pipelaying. In clay or similar soils, the Engineer may 

direct that backfilling in contact with the manhole shaft shall be of crusher dust or other 

approved material for such thickness not less than 75 mm as may be directed. 

 

The permissible tolerance in the level of a manhole invert shall be 15 mm above or below 

that specified on the Drawings, provided that where the specified sewer gradient between 

two manholes is 1,25 % (1 in 80) or less, the “as built” gradient shall not be less than 

9/10ths of that specified. 

 

12 Rodding Ways: 

 

Where indicated on the Drawings 100 mm sewers will terminate with two medium 1/8th 

bends and a cast iron rodding way as detailed. 

 

13. Jointing Pipes: 

 

Jointing of pipes shall be carried out using approved jointing rings or other materials 

appropriate to the type of pipe and in a manner recommended by the manufacturer and 

approved by the Employer/Engineer. 

 

13.1 Galvanised Mild Steel: 

  

Water Pipes Screwed joints between pipes and sockets or fittings shall be effected using 

an approved pipe jointing compound, complying with B.S. 217 or B.S. 1737, and yarn. 

 

Flanges used for flanged joints shall be in accordance with B.S. 4504 drilled to Table “D” 

for working pressures up to 6,9 and 13,8 bars as required. Rubber insertion rings shall 

comply with B.S. 1737. 

 

13.2 Unplasticised Polyvinyl Chloride pipes (UPVC): 

 

UPVC pipe jointing can be carried out by the compression-ring push-fit joint method or 

the solvent welded joint type.  
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Where treading may be required, it is important that sealing pastes harmful to UPVC are 

not used. 

 

 Connections to non-UPVC fittings shall be by use of adaptors. 

 

13.3 Earthenware and Concrete Sewer Pipes: 

 

Earthenware and Concrete sewer pipes shall be effected using rubber rings and shall be 

carried out in all respects in accordance with the Manufacturer’s recommendations. 

 

13.4 Stormwater Pipes: 

 

          Pipes shall be laid with ogee joints fully home. 

 

Unless otherwise directed by the Engineer jointing of stormwater piping shall be in 

accordance with the Drawings, and to the satisfaction of the Employer/Engineer. 

 

14.     General Backfill: 

 

Backfilling of trenches shall be carried out in accordance with the section on “Earthworks 

and backfilling” of this Specification, as soon as possible after the pipes have been laid.  

 

Thermal expansion of UPVC pipe is high. For this reason, it is essential that the pipe is 

backfilled in its contracted state. Backfilling should therefore only take place in the 

morning, late afternoon or while cold water is passing through the pipe. 

 

For UPVC pipes and fittings the maximum particle size shall generally not exceed 20 mm. 

The presence of a particle between 20 mm and 40mm will be acceptable provided the total 

quantity of such particle does not exceed 5% of the total. Materials containing particles in 

excess of 40 mm size will not be acceptable. 

 

15. Testing Pipe Lines:   

 

Testing shall be carried out after initial backfilling and necessary concrete work. 

 

The Contractor shall conduct the tests prescribed as construction work progresses, 

repeating any test as often as may be necessary to achieve a satisfactory result. 

 

All testing apparatus shall be provided by the Contractor. Tests shall only be conducted in 

daylight and in the presence of the Employer/Engineer. 
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15.1 Water Reticulation: 

 

Water pipes shall be tested in lengths not exceeding 300 metres unless agreed by the 

Employer/Engineer and not before concrete has cured for at least 48 hours. 

 

Valves shall be opened and the end caps removed prior to filling with water to allow for 

maximum emission of trapped air. 

 

Pressure mains, service pipes across roads and underground house connection pipework 

are to be simultaneously tested after installation, before any bedding material or backfilling 

is placed around the joint or the service connections. 

 

All permanent thrust blocks in the section to be tested shall be in position. 

 

The ends of the mains in the test section are to be closed off for test purposes with 

temporary blank end-caps which are to be adequately strutted to prevent movement whilst 

testing. The ends of underground connection pipework are to be closed off with galvanized 

steel double socket union plugs which are to be left in position until the house connections 

are completed at a later date. Stopcocks may be substituted for socket unions if shown on 

the Drawings. 

 

Clean water is to be introduced into pipework and any trapped air released as far as is 

practicable. Where appropriate, the water is to be allowed to stand in the pipeline for long 

enough in accordance with the pipe manufacturer’s recommendations, to allow for water 

absorption by the pipes and joints. 

 

The test pressure to be applied to the mains and other pipework shall be as specified, in the 

section on “Materials” of this Specification or as specified by the Engineer, measured at 

the lowest point of the section under test. 

 

The line shall be brought slowly to 100% of the required test pressure and held in that state 

for 1 hour, further water being pumped in to maintain pressure at 10 minute intervals or 

when the test pressure shall be reapplied to 100% of designated test pressure for a further 

one hour. 

 

A test shall be considered satisfactory if: 

 

a) There is no drop in the test pressure at the end of the one-hour period;   

 

b) Not more than 0.1 litres of make-up water per millimetre of pipe diameter 

per hour per kilometre length of pipeline, is required to maintain the test 

pressure, and that this quantity of make-up water progressively decreases in 

three successive tests of 30 minutes each. 

 

Where a satisfactory test is not achieved and no source of leakage can be established, either 

by inspection or by isolation of pipe lengths for individual testing, then the 
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Employer/Engineer may call for a longer test period extending up to 72 hours to establish 

whether the applied pressure will stabilize 

 

Unless otherwise instructed, the Contractor shall proceed expeditiously with the back-

filling of any length satisfactorily tested. 

 

 

15.2 Gravity Sewers: 

 

Gravity Sewers house connections will normally be tested by applying internal air pressure 

or as specified by the Employer/Engineer. 

 

When pipework is to be bedded in material other than concrete, the test is to be conducted 

after the pipe has been bedded, but before any back-filling is placed. 

 

Where concrete is specified in the bedding, the test is to be conducted when the pipe has 

been laid true to line and level but before any concrete is placed in contact with the pipe 

barrels. 

 

Sewer mains will normally be tested between manholes. The section of pipe to be tested to 

be suitably plugged at all open ends and an internal air pressure equivalent to 150 mm head 

of water as indicated on a U-tube situated approximately on a metre above the trench 

surface. 

 

This pressure is to be maintained for a period sufficient to allow for the stabilization of the 

air temperature. The system shall then be sealed off at this pressure, and the test shall 

commence. 

 

For a satisfactory test, no discernible drop in pressure as indicated by a U-tube shall occur 

over a period of 5 minutes. 

 

If the Employer/Engineer considers that conditions at the time of the proposed test are 

unsuitable, because of temperature or other factors, for a reliable air test to be conducted, 

he may order that the test be deferred until he considers conditions are favourable. 

 

Unless otherwise instructed, the Contractor shall proceed expeditiously with the backfilling 

of any length satisfactorily tested. 

 

15.3 Sewer Manholes: 

 

Completed manholes shall be subjected to water tightness test. The manhole shall be filled 

with water to the top of the cover level and left for 24 Hours. Thereafter, the water level 

shall be restored to top cover level. After the elapse of one hour, there shall be no signs of 

leakage or weeping and there shall be no discernible drop in the water level. 

 

 



STRATHMORE HOUSING DEVELOPMENT TENDER No. HL/COMP/BLDG/02/2024 

92 

 

15.4 Stormwater Pipes: 

 

Stormwater pipes shall not normally be tested for water-tightness. 

 

16. Sterilization of Water Pipelines 

 

Upon the satisfactory completion of all testing and cleaning, water pipelines shall be 

sterilized using a chloride solution. 

 

The solution shall be applied at the charging point as the pipeline is being filled with clean, 

potable water and dosing shall be continued until the pipeline is full. At least 50 parts per 

million of free chloride shall be distributed evenly. 

 

The treated water shall be left in the pipeline for a period as directed by the 

Employer/Engineer but not exceeding 24 hours and all valves in the system shall be 

operated at least once during this period. 

 

Chlorine residual tests shall be taken at various approved points along the pipeline. The 

sterilization process shall be repeated until the chlorine residual is not less than 10 parts 

per million at all sampling points. 

 

After testing, the waste chlorine solution shall be disposed of in such a manner as to avoid 

pollution, and the system emptied and refilled with fresh water. 

 

17. Brickwork 

 

17.1 General Standards and Specifications: 

 

All brick elements and brick walls shall comply with the Central African Standard 221: 

1978, and with any other specification the Engineer may require. 
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SECTION IV 

 

PREAMBLE TO BILLS OF QUANTITIES 

 

1. Rates to be Inclusive: 

 

These Bills of Quantities have been prepared in the manner following and the rates shall 

be deemed to include, inter alia, the following works, duties, liabilities, risks and expenses 

of the Contractor whether they are separately itemized or specifically referred to in the 

Bills of Quantities or not: 

 

a) all the liabilities, obligations, contingencies and risks imposed by each and 

every Contract document, namely; 

The Agreement, the Conditions of Contract, the Specifications, the Tender, 

the Drawings, and the Bills of Quantities; the Schedules of Rates and Prices 

(if any); the Circular Letters (if any); 

b) strict compliance with each and every provision of the Specification in the 

execution of the Works; 

c) the cost and expenses of all Works and of all services necessary for the due 

execution and maintenance of the Works including, inter alia; 

i) The provision, storage, transport, use and maintenance of all 

materials, plant, equipment, machinery and tools.   

 

ii) The provision and maintenance of all the Contractor’s staff and 

labour and their accommodation, transport etc. and the supply of all 

immigration permits, work permits and other related requirements. 

 

iii) Surveying, setting-out, measuring, inspection and supervision. 

 

iv) Temporary Works. 

 

v) The provision, transport, use and maintenance of all consumable 

stores, fuel and water, drainage, electricity and telephone, including 

those required under the Contract for the Employer/Engineer’s 

Representative and his staff. 

 

vi) Sampling, testing the trials, and checking information given by the 

Employer/Engineer. 

 

vii) Injury caused to the Works under construction, plant, materials and 

consumable stores by weather conditions. 

 

viii) Repairs to the Works during the Period of Maintenance. 

 

ix) Overheads, insurance, on costs and profits. 
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x) The provision and maintenance of First Aid facilities 

 

2    Unpriced Items: 

 

Payment of items in the Bill against which no rate or price has been entered by the 

Contractor shall be deemed to be included in the rates and prices entered against other 

items in the Bill. 

 

3. Description Not Repeated: 

 

General directions and descriptions of work or material given in the Specification are not 

necessarily repeated in the Bills of Quantities. Reference shall be made to the Specification 

for this information. 

 

4. Quantities Approximate: 

 

The quantities of the various items given in the Bills of Quantities whether marked 

provisional or not are approximate only and in no case shall such quantities be considered 

as limiting or extending the amount of work to be executed by the Contractor under the 

Contract. The Contractor shall ascertain the quantities of materials required by reference 

to the Drawings before placing orders for the same. 

 

5. Lump Sum Items: 

 

Payment against all Lump Sums entered in the Bills of Quantities, other than Provisional 

Sums, will be made by instalments in the proportion to the extent to which, in the opinion 

of the Employer/Engineer the relevant work has been executed, except where other specific 

provisions are given in the Bills of quantities. 

 

6. Provisional Items: 

 

Items described in the Bills of Quantities as provisional shall represent work to be carried 

out only at the direction of the Employer/Engineer, and shall be measured in accordance 

with such direction. 

 

7. Costs to be Included in the Rates: 

 

Without affecting the generality of the foregoing provisions, the respective rates and prices 

inserted by the Contractor in the Bills of Quantities shall be deemed to include costs set 

out in the following clause number 8 to 34 inclusive. 

 

8. Cost in Rates for Clearance of Site: 

 

Site Clearance shall be deemed to include for the cost of : felling trees and removal of all 

stumps and roots however deep , removal of rocks and boulders encountered in the depth 

of soil stripped that can be dislodged with the excavation plant in use, backfilling and 
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compacting cavities as directed; loading , hauling up to 1 km free haul and disposal of 

stripped material to approved areas on Site (except where separate items are included in 

the Bill for the carting away and disposal off the Site of surplus or unsuitable material 

including burning of vegetable matter). Trees with a girth greater than 1 metre shall be 

measured separately. 

 

9. Cost in Rates for Removing Top Soil: 

 

Removing topsoil shall be deemed to include for the cost of excavating topsoil over the 

area to be occupied by the Permanent Works to depth specified by the Employer/Engineer, 

loading, hauling and disposing it in neat and tidy stockpiles on Site (except where items 

are included in the Bill for excavating, carting topsoil away and disposal off the Site). 

 

10. Cost in Rates for Excavation: 

 

Excavation shall be deemed to include for the cost of: excavation in any material other than 

rock ; the making good of slips and falls ; the trimming and levelling of the excavated 

surfaces to the required lines and levels as shown on the drawings or instructed by the 

Engineer, and in the case of items for pipe trenches , the cost of the additional excavation 

below the pipe invert to allow for the thickness of the pipe sockets and any bedding 

materials, the backfilling of trenches and foundations, (except where separate items are 

included in the Bill for backfilling); the keeping of the excavations dry by pumping or by 

other means in order to prevent any injurious effect to the reinforcement ; the prevention 

of floatation of structures occurring during construction; the provision , maintenance and 

the refilling of material; the loading , hauling within 1 km free-haul and disposal of surplus 

and unsuitable material to approved areas on Site (except where separate items are included 

in the Bill for the carting away and disposal off the Site of surplus or unsuitable material).  

 

Separate items shall be provided for the cost of any additional excavation and subsequent 

backfilling and compaction required to working space, sheeting, timbering , battering , 

strutting or for excavation that can only be carried out other than by the use of the 

mechanical plant if the position of the works as set out will not allow the use of the 

mechanical plant , or the Employer/Engineer has issued a written order in accordance with 

the Specification to the effect that mechanical plant shall not be used ; and any additional 

support provided by the contractor in compliance with an order of the Employer/Engineer.   

 

11. Cost in Rates for Surplus Excavated Material: 

 

Where billed as separate items the disposal of surplus or unsuitable material shall be 

deemed to include for the cost of loading, hauling up to 1 km and disposal of materials to 

a tip to be provided by the Contractor and approved by the Employer/Engineer’s 

Representative. 

 

12. Cost in Rates for Fill: 
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Fill shall be deemed to include for the cost of: selection, loading, hauling up to 1km, placing 

and compacting in layers; working and trimming as necessary to achieve any profiles, 

dimensions or embankments as shown on the drawings or as directed by the 

Employer/Engineer; adjustment of moisture content; testing of materials, and protection of 

surfaces. Imported fill shall be deemed to include in addition, the cost of purchasing the 

material where applicable, separate items shall be provided for the construction and 

maintenance of access roads to borrow areas, removing overburden and subsequent 

restoration. 

 

13. Cost in Rates for Concrete: 

 

Concrete shall be deemed to include for the cost of: supplying of all materials, mixing, 

transporting, placing to the outlines shown on the Drawings; compacting, curing and 

protecting against the weather; forming all construction joints; the finishing of exposed 

concrete surfaces (except where a separate item is given) and the cutting out and replacing 

of defective concrete. 

 

14. Cost in Rates for Shuttering:  

 

Shuttering shall be deemed to include for the cost of : all false work, centering, fabricating, 

assembling , cutting, fitting and fixing in position and all necessary measurements to 

produce the shapes of concrete shown on the drawings; forming cambers and falls; taking 

measures to obtain the required concrete finish; cutting and fitting around steel-work, 

ironwork, pipes, bolts, and other built-in items, (except where separate items are given in 

the Bill), individual fillets, chamfers, splays, drips, rebates, recesses, grooves, and the like 

of 100 mm total girth or less when the faces in concrete construction joints are measured 

overall; maintaining in place until struck and allowing for any variation from the minimum 

period for striking arising from prevailing weather conditions; striking, taking down and 

removing. 

 

15. Cost in Rates for Reinforcement: 

 

Reinforcement shall be deemed to include for the cost of: supplying materials, cleaning, 

cutting and bending with soft iron wire; supports and spaces (except for steel bar supports 

to reinforcement where shown on the Drawings); extra fabric reinforcement at laps. 

 

16. Cost in Rates for Building into Concrete: 

 

Building into concrete shall be deemed to include for the cost of cleaning contact surfaces 

and roughening to obtain a good bond; boxing out in concrete and building in later or 

cutting and shuttering and building in as work proceeds; supporting and holding in position 

and ensuring correct orientation. 

 

17. Cost in Rates for Fixing: 
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Fixing shall be deemed to include for the cost of: all mortices, pockets, channels, chases, 

bolt holes and the like; brackets; nuts; bolts; washers and other jointing materials; painting 

metal contact surfaces; supporting and holding places; shuttering; grouting and making 

good; and all cutting and waste. 

 

18. Cost in Rates for Water Stops: 

   

Waterstops shall be deemed to include for the cost of: supplying material, securing in 

position and building in; making and welding all works and site joints; shuttering and all 

cutting and waste. 

 

19. Cost in Rates for Joint: 

 

Joint sealant shall be deemed to include for the cost of: supplying materials, cleaning and 

preparation of all surfaces, priming, gunning, towelling or pouring in place; and all waste. 

 

20. Cost in Rates for Saw Cutting: 

 

Saw cutting of concrete shall be deemed to include for the cost of:  supplying all necessary 

equipment, cutting the concrete at the required time and at the correct position to the 

specified width and depth, and making good the defects to the approval of the 

Employer/Engineer.  

 

21. Cost in Rates for Subgrade Construction: 

 

Subgrade construction shall be deemed to include for the cost of: scarifying as necessary, 

adjustment of moisture content, mixing, removing any vegetation and large stones and 

clods of unsuitable material, trimming to achieve the required levels and profiles as shown 

on the drawings or directed by the Engineer, placing and compacting to the specified 

density for a compacted depth of 150 mm; the protection of surface and additional costs of 

trials. 

 

22. Cost in Rates for Sub-Bases in Road Pavements and Under Floor Fill: 

 

Sub-base shall be deemed to include for the cost of: supply of all materials including 

providing access to borrow area, removing overburden and subsequent restoration, 

selecting , stockpiling , mixing as necessary , loading , hauling , placing and compaction 

in layers: adjustment of moisture content ; working; and trimming as necessary to achieve 

the profiles shown on the Drawings or as directed by the Employer/Engineer; the protection 

of surfaces; testing of materials and the additional cost of trials. 

 

23. Cost in Rates for Bases in Road Pavements: 

 

Bases in road pavements shall be deemed to include for the cost of: supplying of all 

materials including providing access to borrow areas, removing overburden and 

subsequent restoration; selecting, stock-piling, mixing as necessary, loading, hauling, 
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placing and compacting in layers; adjustment of moisture content; working; trimming as 

necessary to achieve the profiles shown on the Drawings or as directed by the 

Employer/Engineer; the protection of surfaces. 

 

24. Cost in Rates for Surface Dressing: 

 

Surface Dressing shall be deemed to include for the cost of: supply of materials, preparation 

of surfaces and protection to edges; heating; transporting and spraying bitumen, blinding 

of prime coats with sand; rolling; testing and the additional costs of trials. 

 

25. Cost in Rates for Soiling and Grassing: 

 

Soiling and Grassing shall be deemed to include the cost of: excavation of Surface soil 

from stockpiles; loading, transportation, spreading, levelling, rolling or compaction and 

trimming to specified surface finish, the cost of watering, purchasing, planting grasses as 

separately itemized; cutting and maintenance as necessary but at least six times during the 

period of the Contract. 

 

26. Cost in Rates for Pipe Culverts (Or Equivalent): 

 

Pipe culverts shall be deemed to include the cost of the supply and delivery of pipes or 

similar sections, offloading, placing true to line and level and jointing in accordance with 

the Manufacturer’s recommendations including cutting ends of culverts to required length, 

angle of skew and shape to follow embankment profile if necessary. 

 

 

27. Cost in Rates for Stone Pitching: 

 

Stone pitching shall be deemed to include the cost of: any minor excavation for purposes 

of bedding the stones adequately, supplying all materials, selecting suitable stone and 

building stone pitched surfaces to line and level including all corners, jointing and filling 

of voids with mortar , striking off flush and trowelling mortar in joints, forming any 

temporary or permanent holes or cavities and provision for making good all temporary 

openings, the finishing off of the topmost part of the stone construction to the required lines 

and levels, the protection of newly built work from low temperatures and rain, the cost of 

preserving all work in a clean and undamaged condition, and the provision where 

necessary, of 30 mm diameter weep-holes at the rate of one per square metre of stone 

pitched surface. 

 

28. Cost in Rates for Brickwork: 

 

Brickwork shall be deemed to include the cost of : the supply of bricks , materials for 

mortar and any other materials , the treatment of all material as described in the 

Specifications ; the construction of the brick-wall, true to line , level and plumb , to a height 

and thickness indicated on the drawings in the Bills of Quantities; the preparation of the 

surfaces including the treatment of joints as described in the Bills of Quantities; the supply 
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and building in of lintels, cills and air bricks where indicated on the Drawings ; the supply 

and building in of ties where required by the Specification ; building in of door frames , 

window frames and other frames as detailed on the Drawings; provision  of scaffolding 

where required; the supply and building in of brick reinforcement; the building of corners 

and projections; and for provision of apertures as detailed on the Drawings. 

 

29. Cost in Rates for Brick Piers: 

 

Brick Piers shall be deemed to be as for Brickwork as defined in Clause 28 hereof. 

 

30. Cost in Rates for Corbelled Brickwork: 

 

Corbelled brickwork shall be deemed to include all costs as if it were brickwork as 

described in 28 above. 

 

31. Cost in Rates for Plastering: 

 

Plastering shall be deemed to include for the costs of preparation of the surface in 

accordance with the Specifications ; supply and mixing of materials; application of plaster 

to the prepared surface; finishing of the plastered surface as detailed on the Drawings or 

the Bills of Quantities ; keeping cement plaster damp until properly set; forming all corner 

, apertures , recesses and reveals ; protection from damage and leaving perfect on 

completion ; making good all defects to the satisfaction of the Employer/Engineer, forming 

‘V’ joints ; provision of scaffolding where required ; protection of surroundings to prevent 

damage caused by the plastering operation. 

 

32. Cost in rates for Skimming:  

 

Skimming shall be deemed to include for the cost of: preparation of the surface; supply and 

mixing of materials; application of the skimmed surface; finishing with a high quality 

smooth surface; matching with adjoining surfaces where necessary; forming joints where 

required; making good all defects to the satisfaction of the Engineer; protection of 

surrounding; provision of scaffolding where required. 

 

33. Cost in Rates for Miscellaneous Items: 

 

Miscellaneous items shall be deemed to include for all costs under the relevant billed items 

including costs of the supply, installation, erection or application of the specified fittings, 

fixtures or materials together with all other costs relevant thereto. 

 

34. Cost in Rates for Pipework: 

   

The laying of pipes shall be deemed to include for the cost of supplying and storing the 

pipes on Site , handling and transporting them to the side of the excavation, providing and 

preparing the bedding layer, laying and jointing the pipes, inspecting the pipes , ensuring 

that they are kept clean during laying, cleaning or swabbing the inside of the pipe , and in 
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the case of water pipes , filling the pipelines with water and carrying out the pressure test 

to the approval of the Employer/Engineer, including the installation and removal of all 

temporary anchorages; sterilizing and flushing of tested pipelines and then filling them 

with potable water ready for use.   

 

The installation of calves, fittings and specials shall include for: the supply, delivery, and 

storage of all items on Site, handling, transportation to Site of installation, installation, 

including making up of joints to adjacent pipework, cleaning and sterilizing of all items as 

specified. 

 

35. Measurement to be Net: 

 

The quantities for each item shall be measured net and no allowances will be made for 

bulking, cutting or waste. 

 

36. Method of Measurement: 

 

In particular, and without affecting the generality of the previous clauses of the Preamble, 

the quantities and costs of the completed work shall be determined in accordance with the 

following clauses numbers 39-73 and as described in the Bills of Quantities. 

 

37. General Formation Level: 

 

The ground levels formed after the Site has been cleared (the surface stripped and topsoil 

removed where applicable), shall be termed general formation level for the purpose of these 

documents and shall be used for determining the measurements for all types of excavation 

contained therein. 

 

38. Measurement of Excavation General:  

 

The measurement of removing topsoil shall be taken as the net plan area of that portion of 

the Works where topsoil is to be removed. 

 

39. Measurement of Excavation General: 

 

The measurement of excavation other than excavation for road formation and excavation 

for drainage channels shall be taken as the horizontal area of the bottom of the structure as 

measured on the Drawings, or as given in the Specification or ordered by the Engineer in 

writing, multiplied by the mean depth measured from general formation level or ground 

level whichever is applicable, without allowance for bulking or for any excess excavation, 

whether due to slips, falls, over-excavation or over-break, or required for timbering, 

shuttering or working space or otherwise for the Contractor’s convenience (e.g. to utilize 

standard excavator buckets or to avoid shearing by benching or sloping excavation sides) 

or from any other cause. The volume of excavation shall be measured for successive 

increments of depth as detailed in the Bills of quantities. The total excavation measured 

under separate items for each successive increment of depth. 
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40. Measurement of Excavation for Surface Water Drainage Channels: 

 

The measurement of excavation for drainage channels (other than excavations for culverts) 

including culvert outfalls shall be taken as the volume between the completed drain profile 

and general ground level, general formation level, railway formation level, railway 

formation level after taking cross falls into consideration, or the level to which any 

overcutting is carried out in cuttings where directed by the Engineer, whichever is the 

lower. There shall be no allowance for bulking, or any excess excavation whether due to 

slips, falls over-excavation or outbreak, or from any other name.  

 

41. Measurement of Excavation for Construction of Road: 

 

The measurement of excavation for construction of road formation shall be taken as the 

volume contained between the general formation level and the completed excavated profile 

specified. In the case where drainage channels with a base width of under 2.5 metres are to 

be excavated below the level and on either side of the formation in cuttings, the measured 

profile shall be to the full width of the cutting and depth determined by the specified level 

and cross-fall to which excavation is to be taken before excavation of the drainage 

channels. 

 

In the case of drainage channels with base width of 2.5metres or more the excavation 

profile shall include the drainage channels and no separate items shall be included in the 

bills of quantities for excavation of drainage channels with a base width of 2,5 metres or 

greater. 

 

 

 

42. Measurement of Excavation in Unsuitable Material: 

 

Excavation in unsuitable material (including consequent back-filling with any materials) 

ordered by the Employer/Engineer will be measured only if it is not, in his opinion, the 

consequence of any neglect or default of the Contractor. 

 

43. Measurement of Surplus Excavated Material: 

 

The measurement of surplus excavated material shall be obtained by subtracting the 

quantity of fill from the total of the quantities of excavation, with no allowance for bulking 

or material excavated beyond the net width of the structure.  

 

44. Measurement of Excavation in Rock: 

 

Excavation in rock shall be taken to be excavation in materials defined as rock in the 

Specification and shall be measured as the product of the plan area and mean depth of the 

rock in its original position. 
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45. Measurement of Fill: 

 

The measurement of fill shall be obtained by calculating the volume contained between the 

general formation level and the finished levels and required widths of the compacted fill. 

 

46. Measurement of Concrete: 

 

In the description in the Bills of Quantities, ‘Concrete’ means in-situ reinforced concrete. 

Separate items are given for mass concrete, and different grades of reinforced concrete.  

 

The quantity of concrete shall be measured from the dimensions shown on the Drawings 

without allowance for concrete used resulting from excavation in excess of that shown on 

the Drawings unless ordered by the Employer/Engineer in writing. 

 

No allowance shall be made in the measurement of concrete for holes or items built in with 

a volume of 0,1 cu.m or less, or nosing, chamfers or fillets not exceeding 50 x 50 mm. 

 

47. Measurement of Shuttering: 

 

Measurement of shuttering shall be taken as the net area of the finished structure that 

requires supporting during concreting. No allowances shall be made for extra shuttering 

required to form construction joints, stop ends, bonding, chases, fillets and chamfers not 

exceeding 50 x 50 mm and the like. No deduction shall be made for openings with an area 

of 0,5 sq.m or less; shuttering shall be measured as fair faced on exposed surfaces to 200 

mm below finished ground level.  

 

 

 

48. Measurement of Reinforcement: 

 

Bar or rod reinforcement shall be measured by calculating the weight of reinforcement as 

shown on Drawings. The basis of the calculation weights shall be that steel weighs 7,85 kg 

per 1 000 sq. mm of nominal cross sectional area per linear metre; no allowances shall be 

made for waster or rolling margin. 

Fabric reinforcement shall be measured as the net area covered: no allowances shall be 

made for waste and extra material at lapped joints. 

 

49. Water Bars in Construction: 

 

Payment for water bars in construction joints will only be made when the provision of the 

joint and the inclusion of the water bar are approved by the Employer/Engineer in writing. 

 

50. Measurement of Culverts: 

 

The measurement of culverts shall be the effective length as laid measured along the invert 

of the barrel of the culvert. 
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51. Measurement of Saw Cut: 

 

The measurement of saw cuts in concrete shall be the linear metre of cut for each size of 

the cut. 

 

52. Measurement of Sub-Grade: 

  

The measurement of sub-grade shall be taken as the area calculated by taking the length 

and multiplying by the width defined by the dimensions shown on the Drawings. 

 

53. Measurement of Pavement: 

 

Measurement of base 1 and base 2 shall be taken as the volume calculated by taking the 

length and multiplying by the cross-sectional area defined by the dimensions shown on the 

Drawings. 

 

54. Measurement of Road Surfacing: 

  

Measurement of road surfacing shall be taken as the area calculated by taking the length of 

road and multiplying by the width of road surfacing shown on the Drawings. 

 

55. Measurement of Soiling and Grassing: 

  

Measurement of soiling and grassing shall be taken as the net plan area so treated where 

slope is 10% or less, or the net area so treated measured on the slope if the slope exceeds 

10%. 

 

56. Measurement of Stone Pitching: 

 

Measurement of stone pitching shall be taken as the area of compacted surface 150 mm 

thick. 

 

57. Measurement of Brickwork: 

  

Measurement of Brickwork shall be taken as the surface area of the one side of the brick 

wall, excluding the projection sides of piers, and sides of aperture. The area of brickwork 

shall be measured for successive increments of height as detailed in the Bills of Quantities. 

Different thickness of wall shall be measured separately. 

 

58. Measurement of Brick Piers: 

 

Measurement of Brick Piers shall be as for Brickwork as described in Clause 57 hereof 

 

59. Measurement of Corbelled Brickwork: 
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The measurement of corbelled brickwork shall be as for brickwork, but measured as 

separate item. 

 

60. Measurement of Plastering: 

 

The measurement of plastering shall be taken as the net area of surfaces plastered. Separate 

items are given for different thickness of plaster.  

 

61. Measurement of Skimming: 

 

The measurement of skimming shall be taken as the net area of the surface skimmed. 

 

62. Measurement of Pipework: 

 

The measurement for pipe laying shall be the total length of pipe laid without deducting 

for the lengths occupied by valves and fittings. Different pipe diameters shall be measured 

separately. 

 

 Specials and fittings shall be measured by number. 

Replacement parts such as rubber rings and collars for couplings to be used with old 

asbestos cement pipes will be measured by number.  

 

Concrete shall be measured separately in accordance with the relevant clauses of this 

Preamble. Except where items have been specifically provided in the Bills of Quantities, 

the cost of formwork shall be deemed to be included in the rates for the relevant concrete 

item. 

 

Excavation and backfill shall be measured in accordance with the relevant clauses of this 

Preamble. Chambers and markers shall be measured by number. 

 

63. Measurement of Dayworks: 

  

Any works ordered by the Employer/Engineer to be carried out by Dayworks shall be paid 

for at rates entered against the appropriate items in the schedule, subject to the following 

conditions: 

 

i) the rates entered for labour shall be deemed to include overhead 

charges and profit, site supervision and staff, insurances, use and 

maintenance of small hand tools and appliances, non-mechanical 

plant and equipment (such as ladders trestles, stages, bankers, 

scaffolding, temporary track, wagons, skips, tarpaulins and similar 

items) unless these are used or set up exclusively for dayworks;  

 

ii) the time for gangers or charge hands working with their gangs will 

be paid for under the appropriate items, but the cost of foremen and 
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walking gangers shall be deemed to be covered by the rates entered 

for the labour under their supervision. 

 

iii) No separate payments will be made in respect of travelling 

allowances, travelling costs (travelling in the Contractor’s own 

vehicles between residence or lodgings and Site), lodging 

allowances or similar emoluments payable to workmen which costs 

will be deemed to be included in daywork rates; 

 

iv) The cost of watching and lighting which is specially necessitated by 

daywork will be paid for separately; 

 

v) The rates for plant shall apply only to plant which the Contractor has 

available on the Site. Such rates shall be deemed to include overhead 

charges and profit, site supervision and staff, wages of drivers and 

operators, hire charges, consumable stores, fuel, maintenance and 

insurances; 

 

vi) Mechanically operated plant will be paid at the rates entered only 

for the net working hours during which the plant is engaged on 

dayworks and excludes any standing or idle time; 

 

 

vii) The rate for materials shall cover delivery to any point on the Site 

which in the opinion of the Employer/Engineer can be safely 

reached by lorry, but the cost of conveying materials from such 

points to points which can be so reached will be paid for separately. 

 

viii) The rates entered against the various items of dayworks shall apply 

to any work which may be ordered to be carried out by Dayworks 

before the issue of the Certificate of Completion for the whole of the 

Works. If Tenders require higher rates for Dayworks ordered after 

the issue of such certificate they shall enter in the space provided the 

percentage which they require to be added. 

 

 

64. Units of Measurement: 

 

All units of measurement shall be based on the S.I Units of Weights and Measures. The 

common units of weights and the measurements to be employed and the abbreviations used 

in the Bills of Quantities are given below: 

 

 Millimetre mm  Square Metre  sq m 

 Metre  m  Cubic Metre  m3 

 Kilometre km  Nominal Diameter dia 

 Kilogram kg  Percent  % 
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 Hectare ha  Number  No. 

 

   

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


